



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 19, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1794

FINANCIAL PROJECT NUMBER(S): 444779 1 52 01

FEDERAL AID PROJECT NUMBER(S): D120046B

COUNTY(IES): Polk

PROJECT NAME(S): SR 37, From Carter Rd. To Fitzgerald Rd.

BIDS TO BE RECEIVED: January 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1794.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: January 19, 2021 1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Alex Carlson, EI, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 01/21

Financial Project ID 444779-1-52-01 (Lead number only)

Proposal/Contract ID T1794

Federal Funds: No Yes Federal Aid No. D120-046-B

County Polk State Road No. 37

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Amy Setchell Date: 1/19/2021 | 8:11 AM EST
DocuSigned by: Signature of District Specifications Engineer

*Concurred by: John Kubler Date: 1/19/2021 | 8:27 AM EST
DocuSigned by: Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: John Kubler *for* Date: 1/19/2021 | 8:39 AM EST
DocuSigned by: Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (7 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)





Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 North Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: September 21, 2020

TO: Lori Albritton, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 
79DE6E84B17F461...

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from September 21, 2020 – September 20, 2021.

LKN:jm