

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

January 12, 2021

## ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2790 FINANCIAL PROJECT NUMBER(S): 436168 1 52 01

FINANCIAL PROJECT NUMBER(S): 436168 I 52 01
FEDERAL AID PROJECT NUMBER(S): D219140B

COUNTY(IES): St. Johns

PROJECT NAME(S): SR 5 (US 1), From SR 207 To City Gates

BIDS TO BE RECEIVED: January 27, 2021

## **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

## **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download Amendment File T2790.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

## **REVISION MEMO**

DATE:	01/08/2021
TO:	Final Plans (CO-FINALPLANS)
FROM:	Kevin Tasillo, P.E, Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number <u>02</u> - Letting (mo./yr.) <u>01/21</u>
	Financial Project ID 436168-1-52-01 (Lead number only)
	Proposal/Contract ID T2790
	Federal Funds: ☐No ☑Yes Federal Aid No. <u>D219-140-B</u>
	County St. Johns State Road No. 5
Mandatory (	Only: ☑No □Yes (*If Yes, Signatures Not Required.)
*Concurred	by: Kathryn D Thomas Digitally signed by Kathryn D Thomas Date: 2021.01.11 10:07:46 -05'00'  Signature of Director of Transportation Development or Designee
I have review is not 1 rec	wed for effects on the Specifications Package and a package revision is quired. *Approved By: Tracy Gill Witt Date: 021.01.11 10.284.45.0500 Date: 1/11/2021  Signature of District Specifications Engineer
	f Division Interest,
*Authorized	By:Date:
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS HE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
*Approved E	By: Gry Evans Date: 1/11/2021   11:31 AM EST 8493B2A03EC34AASignature of District Secretary
SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).
REISSUE	ED SPECIFICATIONS PACKAGE(Pages).
PLANS R	REVISION NUMBER <u>01 (3</u> Sheets).
CONTRACT	TIME REVISED: No Tyes (If yes,Total Calendar Days)

DATE:	01/08/2021				
Financial Proj	ect ID <u>436168</u>	3-1-52-01	(Lead no	umber only)	
Proposal/Con	tract ID <u>T2790</u>				
DI ANG DE\/I	SION NUMBER	01			
	_				
Sheet No(s).	Rev. Date	Description			
1	01/08/2021	Listed Revisions			
_2A	01/08/2021	Added Signature sheet			
262	01/08/2021	Replaced sheet due to printer error			
SLIPPI EMEN	ITAL SPECIFICA	TIONS PACKAGE NU	IMRER		
				<u> </u>	
Sheet No(s). Rev. Date Description					
Summary of Quantities					
Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity	
1 ay item	Officer No.	Add. / Del. / INEV.	Old Qualitity	New Quantity	