



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 15, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5700

FINANCIAL PROJECT NUMBER(S): 442932 1 52 01

FEDERAL AID PROJECT NUMBER(S): D520047B

COUNTY(IES): Volusia

PROJECT NAME(S): SR 44, From SB I-95 To Memorial Medical Pkwy.

BIDS TO BE RECEIVED: January 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5700.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "A Mirza Rezazadeh". The signature is written in a cursive style.

for

Alan Autry, Manager
Contracts Administration Office

AA:dm

REVISION MEMO

DATE: 1-14-2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: Taleb Shams, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 1/2021
 Financial Project ID 442932-1-52-01 (Lead number only)
 Proposal/Contract ID T5700
 Federal Funds: No Yes Federal Aid No. D520-047-B
 County Volusia State Road No. 44

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifica DocuSigned by: Christine Bacomo a package revision is
 is not required. *Approved By: _____ Date: 1/14/2021 | 4:06 PM EST

*Concurred by: DocuSigned by: Mario Bizzio _____ Date: 1/14/2021 | 4:15 PM EST
 Signature of District Desig _____

*Concurred by: DocuSigned by: Bobo, Loren _____ Date: 1/15/2021 | 7:51 AM EST
 Signature of Director of Tr _____ ent or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: DocuSigned by: [Signature] _____ Date: 1/15/2021 | 8:35 AM EST
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



