



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 13, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7460

FINANCIAL PROJECT NUMBER(S): 436041 1 52 01 and 436041 1 56 01

FEDERAL AID PROJECT NUMBER(S): D720040B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 60, From Brandon Town Ctr. To Gornto Lake Rd.

BIDS TO BE RECEIVED: January 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 20, 2020, are revised to include the Supplemental Specifications Package 3 page(s) dated January 11, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7460.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm

www.fdot.gov

DATE: 1/12/2021 1 of 3
 TO: Final Plans (CO-FINALPLANS)
 FROM: Kevin Lee, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 01/2021
 Financial Project ID 436041-52-01 (Lead number only)
 Proposal/Contract ID T7460
 Federal Funds: No Yes Federal Aid No. D720-040-B
 County Hillsborough State Road No. 60

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Sp age and a package revision is
is not required. *Approved By: Signature of District Specifications Engineer Date: 1/12/2021 | 12:49 PM EST

*Concurred by: Richard Moss Date: 1/12/2021 | 12:51 PM EST
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHO

*Approved By: David Gwynn Date: 1/12/2021 | 1:23 PM EST
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (03 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 01 (03 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

