



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

July 21, 2021

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4573**

**FINANCIAL PROJECT NUMBER(S): 432066 7 52 01 and 432066 7 52 02**

**FEDERAL AID PROJECT NUMBER(S): D421025B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): SR 817 (University Dr.), From NW 28<sup>th</sup> St. To SR 834 (Sample Rd.)**

---

**BIDS TO BE RECEIVED: July 28, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4573.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO



DATE: 7/19/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Henry Oaikhena, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 7/21

Financial Project ID 432066-7-52-01 (Lead number only)

Proposal/Contract ID T4573

Federal Funds: [ ] No [x] Yes Federal Aid No. D421-025-B

County Broward State Road No. 817

Mandatory Only: [x] No [ ] Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Date: 7/20/2021 | 2:54 PM EDT

I have reviewed for effects on the Specifications Package and a package revision is [ ] is not [x] required. \*Approved By: Ervin Sterling Date: 7/20/2021 | 2:14 PM EDT

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Gerry O'Reilly Date: 7/20/2021 | 3:58 PM EDT

[ ] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).

[ ] REISSUED SPECIFICATIONS PACKAGE N/A (\_\_\_\_ Pages).

[x] PLANS REVISION NUMBER 1 (6 Sheets).

CONTRACT TIME REVISED: [x] No [ ] Yes (If yes, \_\_\_\_\_ Total Calendar Days)

