



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

July 7, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4576

FINANCIAL PROJECT NUMBER(S): 431752 6 52 01 and 431752 6 56 01

FEDERAL AID PROJECT NUMBER(S): D421024B

COUNTY(IES): St. Lucie

PROJECT NAME(S): Port St. Lucie Blvd., From S of Alcantarra Blvd. To S of Darwin Blvd.

BIDS TO BE RECEIVED: April 28, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 21, 2021, are revised to include the Supplemental Specifications Package 24 page(s) dated June 28, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
Page two
July 7, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4576.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: June 28, 2021 1 of 4
 TO: Final Plans (CO-FINALPLANS)
 FROM: Vandana Nagole, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 07/2021
 Financial Project ID 431752-6-52-01 (Lead number only)
 Proposal/Contract ID T4576
 Federal Funds: No Yes Federal Aid No. D421-024-B
 County St. Lucie State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 7/2/2021 | 3:24 PM EDT
DocuSigned by: Signature of D38BA4C842F840E... tion Development or Designee

I have reviewed for effects on the Specific Yuanet Letzelter d a package revision is
is not required. *Approved By: Yuanet Letzelter Date: 07/01/2021
DocuSigned by: Signature of 0D8C3795B33C4B1... :engineer
 Yuanet Letzelter for Luther Ervin Sterling

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (24 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (27 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)



DATE: June 28, 20212 of 4Financial Project ID 431752-6-52-01 (Lead number only)Proposal/Contract ID T4576PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/28/21</u>	<u>Added sheet 2A to the index of roadway plans and added Revision 2 changes.</u>
<u>2A</u>	<u>6/28/21</u>	<u>Added Signature Sheet.</u>
<u>3</u>	<u>6/28/21</u>	<u>Revised quantities for pay items 0520-1-10 and 0520-2-4.</u>
<u>6</u>	<u>6/28/21</u>	<u>Revised various UWHC quantities. Added pay items 1055-31-508 and 1055-31-516.</u>
<u>8</u>	<u>6/28/21</u>	<u>Moved S-617A</u>
<u>17</u>	<u>6/28/21</u>	<u>Revised Guiderail Text Callout</u>
<u>19</u>	<u>6/28/21</u>	<u>Moved S-617A and revised from a P-5 inlet to a Modified DBI Type C Inlet. Revised quantity for 18" pipe and P-5 Inlet</u>
<u>21</u>	<u>6/28/21</u>	<u>Added Modified DBI Type C, changed 18" pipe and P-5 Inlet quantity.</u>
<u>30</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins, curb and gutter, and drainage structure S-617A</u>
<u>34</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>
<u>35</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>
<u>44</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>
<u>46</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>
<u>63</u>	<u>6/28/21</u>	<u>Moved S-617A.</u>
<u>92A</u>	<u>6/28/21</u>	<u>Added frame and grate detail for S-617A.</u>
<u>119</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>
<u>120</u>	<u>6/28/21</u>	<u>Revised cross section to match plan view.</u>
<u>135</u>	<u>6/28/21</u>	<u>Revised Driveway tie-ins.</u>

DATE: June 28, 20213 of 4Financial Project ID 431752-6-52-01 (Lead number only)Proposal/Contract ID T4576PLANS REVISION NUMBER 1156 6/28/21 Revised Driveway tie-ins and removed license agreement lineSQ-20 & SQ-21 6/28/21 Revised Type D & F curb (and gutter) QuantitiesSUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 thru 24</u>	<u>6/28/21</u>	<u>Revised TSP for City of Port St. Lucie Utilities Relocations to include pay items 1055-31-508 and 1055-31-516.</u>

Summary of Quantities (431752-6-52-01)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0425-1-351	3, 21	Rev.	31	30
0425-1-529	3, 21	Add.	-	1
0430-175-118	3, 21	Rev.	2970	2956
0520-1-10	3, SQ-20	Rev.	9565	9588
0520-2-4	3, SQ-21	Rev.	4463	4530

431752-6-56-01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/24/21</u>	<u>Added Sheet 5A to the index of roadway plans and added Revision 1 changes.</u>
<u>3</u>	<u>6/24/21</u>	<u>Revised key map to add Sheet 5A</u>
<u>4</u>	<u>6/24/21</u>	<u>Updated quantities for utility adjustments.</u>
<u>5A</u>	<u>6/24/21</u>	<u>Added sheet, and added utility adjustments for construction of drainage outfall at Sta 1207+15</u>
<u>5</u>	<u>6/24/21</u>	<u>Utility adjustments required for construction of drainage outfall at Sta 1207+15</u>
<u>10</u>	<u>6/24/21</u>	<u>Utility adjustments required for construction of mast arm at Sta 1240+10</u>

DATE: June 28, 20214 of 4Financial Project ID 431752-6-52-01 (Lead number only)Proposal/Contract ID T4576PLANS REVISION NUMBER 1**Summary of Quantities (431752-6-56-01)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1050 16002	6	Rev	2995	3255
1050 16003	6	Rev	1220	1250
1050 16004	6	Rev	3710	4130
1050 31202	6	Rev	640	860
1050 31204	6	Rev	1655	1695
1050 31206	6	Rev	1090	1120
1050 31208	6	Rev	260	265
1050 31216	6	Rev	3760	4180
1055 31116	6	Rev	83	91
1055 31216	6	Rev	5	9
1055 31416	6	Rev	23	29
1055 31508	6	Add	-	1
1055 31516	6	Add	-	1
1080 23116	6	Rev	5	6
1080 24108	6	Rev	5	7
1080 24116	6	Rev	13	17
1080 27106	6	Rev	11	12
1080 27116	6	Rev	16	17
1080 29108	6	Rev	36	38
1080 29116	6	Rev	360	410
1080 32106	6	Rev	6	7
1080 32108	6	Rev	4	3
1080 32116	6	Rev	11	14
1644 11206	6	Rev	7	8