



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 24, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2793**

**FINANCIAL PROJECT NUMBER(S): 434615 1 52 01, 434615 2 52 01 and 434615 2 56 01**

**FEDERAL AID PROJECT NUMBER(S): D219130B and D219131B**

**COUNTY(IES): St. Johns**

**PROJECT NAME(S): SR 9 (I-95), From SR 207 To Intl. Golf Parkway**

---

**BIDS TO BE RECEIVED: June 9, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2793.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*

for  
Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Date: 5/19/2021

Financial Project ID: (Lead Number Only) 434615-1

Proposal/Contract ID: T2793

Date: 5/19/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Clint McCraw, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 1 Letting (mo./yr.) 06/2021

**Financial Project ID:** (Lead Number Only) 434615-1

**Proposal/Contract ID:** T2793

**Federal Funds:**  No  Yes **Federal Aid No:** D218-011-B; D219-130-B; D220-071-B; D220-127-B; D219-131-B

**County:** ST. JOHNS **State Road No:** \_\_\_\_\_

Mandatory Only:  No  Yes (If Yes, Approval Documentation Not Required.)

**CERTIFICATION**

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the Specifications Package is  is not  required

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

**REVISIONS**

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number \_\_\_\_\_

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

Date: 5/19/2021

Financial Project ID: (Lead Number Only) 434615-1

Proposal/Contract ID: T2793

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
434615-1-52-01	Key Sheet	5/19/2021	Listed Revisions
434615-1-52-01	2B	5/19/2021	Added Sheet
434615-1-52-01	3, 5	5/19/2021	See Summary of Quantities
434615-1-52-01	4, 6-10	5/19/2021	Updated PrP
434615-2-52-01	Key Sheet	5/14/2021	Listed Revisions
434615-2-52-01	2A	5/14/2021	Added Sheet
434615-2-52-01	32-33, 37-38, 65 -66	5/14/2021	Revised Barrier
434615-2-52-01	80	5/14/2021	Description Change for S-221
434615-2-52-01	122	5/14/2021	Revised Barrier
434615-2-52-01	151	5/14/2021	Revised Notes
434615-2-52-01	159	5/14/2021	Revised Temp. Drainage
434615-2-52-01	160	5/14/2021	Revised Temp. Drainage and Notes
434615-2-52-01	161	5/14/2021	Revised Temp. Drainage, Callouts, and Notes
434615-2-52-01	173-174, 179- 180	5/14/2021	Revised Temp. Drainage
434615-2-52-01	185-186, 193- 194	5/14/2021	Revised Temp. Drainage

Date: 5/19/2021

Financial Project ID: (Lead Number Only) 434615-1

Proposal/Contract ID: T2793

434615-2-52-01	200	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines
434615-2-52-01	203, 208	5/14/2021	Revised Temp. Drainage
434615-2-52-01	215	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines; Added Shading
434615-2-52-01	216	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines
434615-2-52-01	223	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines; Added Shading, Revised Temp. Signs & Barricades
434615-2-52-01	224	5/14/2021	Revised Temp. Drainage; Revised Conflicting Lines
434615-2-52-01	231	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines; Added Shading, Revised Temp. Signs & Barricades
434615-2-52-01	237	5/14/2021	Revised Temp. Drainage; Modified Wall; Revised Conflicting Lines; Added Pattern; Revised Temp. Signing
434615-2-52-01	245, 250	5/14/2021	Revised Temp. Drainage; Revised Temp. Signing
434615-2-52-01	SQ-8, SQ-9, SQ-11	5/14/2021	Revised Work Zone Sign & Type III Bar. Quantity
434615-2-52-01	SQ-10	5/14/2021	Revised Work Zone Sign Quantity
434615-2-52-01	SQ-12	5/14/2021	Temp. Drainage and Temp. OB Added
434615-2-52-01	SQ-38	5/14/2021	OVB Added, C&G Barrier Reduced
434615-2-52-01	SQ-39	5/14/2021	Type E C&G Revised
434615-2-52-01	SQ-43	5/14/2021	Conc. Sidewalk Added
434615-2-56-01	U-1	5/11/2021	Listed Revisions
434615-2-56-01	U-5, U-14	5/11/2021	Updated Call Out

Date: 5/19/2021

Financial Project ID: (Lead Number Only) 434615-1

Proposal/Contract ID: T2793

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER \_\_\_\_\_

Sheet Number	Revision Date	Description

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
434615-2-52-01	0102-60	Revision	50893	51053
434615-2-52-01	0102-115	Revision	7820	7937
434615-2-52-01	0520-1-7	Revision	703	543
434615-2-52-01	0522-1	Revision	997	1065
434615-2-52-01	0521-72-43	Revision	549	431
434615-2-52-01	0521-9-1	Addition	0	254

**Date:** 5/19/2021

**Financial Project ID: (Lead Number Only)** 434615-1

**Proposal/Contract ID:** T2793