



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 26, 2021

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4564

**FINANCIAL PROJECT NUMBER(S): 428400 2 52 01, 428400 2 52 02, 428400 2 52 03,
and 443867 1 52 01**

FEDERAL AID PROJECT NUMBER(S): D421056B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 5 (US 1) and SR 811 (Alt A1A), Br. No. 930005 and Br. No.
930339 Over Loxahatchee River**

BIDS TO BE RECEIVED: June 9, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 2, 2021, attached thereto, are revised to include the Supplemental Specifications Package 8 page(s) dated May 14, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 3
Page two
5/26/21

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4564.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: May 17, 2021

TO: Final Plans (CO-FINALPLANS)

FROM: Bing Wang, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Memo-2** - Letting (6/2021)

Financial Project ID: 428400-2-52-01, 428400-2-52-02, 428400-2-52-03

And 443867-1-52-01

Proposal/Contract: T4564

Federal Funds: No Yes Federal Aid No. D421-056-B

County Palm Beach State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____ Date: _____
Signature of Director or DocuSigned by: John Olson D38BA4C842F840E... lopment or Designee

I have reviewed for effects on the Specifications a package revision is **is not** required. *Approved By: _____ Date: 05-26-2021
DocuSigned by: Erin Sterling 7B2598CF81F2488... Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 5/26/2021 | 10:10 AM EDT
Signature DocuSigned by: Mark Pluss 2B972148CC674BD...ary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (8 Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (72 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, N/A Total Calendar Days)



DATE: May 17, 2021Financial Project ID 428400-2-52-01 (Lead number only)Proposal/Contract ID T4564PLANS REVISION NUMBER 1

| SHEET NO (S) | REV. DATE | DESCRIPTION |
|-------------------------------------|-----------|--|
| 42840025201-PLANS-01-ROADWAY | | |
| 1 | 5/14/21 | Listed Revisions and Key Sheet Revisions |
| 3A | 5/14/21 | Added Sheet 3A |
| 4 - 19 | 5/14/21 | Updated Trns*port |
| 59 | 5/14/21 | Revised Gravity Wall Call Out |
| 60 | 5/14/21 | Revised callout for Median Curb |
| 130 - 132 | 5/14/21 | Revised Gravity Wall Graphics |
| 42840025201-PLANS-02-SIGNINGMARKING | | |
| S-1 | 5/14/21 | Federal Funds Added |
| S-1A | 5/14/21 | Added Sheet No. T-2A |
| 42840025201-PLANS-03-SIGNALIZATION | | |
| T-1 | 5/14/21 | Federal Funds Added |
| T-1A | 5/14/21 | Added Sheet No. S-1A |
| 42840025201-PLANS-04-ITS | | |
| IT-1 | 5/14/21 | Federal Funds Added |
| 42840025201-PLANS-05-LIGHTING | | |
| L-1 | 5/14/21 | Federal Funds Added |
| L-2A | 5/14/21 | Added Sheet L-2A |
| L-3 | 5/14/21 | Revised Conduit Quantity |
| L-7 | 5/14/21 | Revised Conduit Labels |
| L-8 | 5/14/21 | Revised Conduit Labels |
| 42840025201-PLANS-07-ARCHITECTURAL | | |
| A-001 | 5/14/21 | Federal Funds Added |
| A-002 | 5/14/21 | Added Sheet A-002 |
| 42840025201-PLANS-08-STRUCTURES | | |
| B-1 | 5/14/21 | Key Sheet Revisions |
| B-6A | 5/14/21 | Added Sheet No. B-6A |
| B-7 | 5/14/21 | Added Sheet No. B-6A |
| BQ-1, 2, 4 | 5/14/21 | Update Pay Item Quantity |
| BQ-5 | 5/14/21 | Updated Pay Item Quantities |
| BQ-5 | 5/14/21 | Remove Pay Item 455-14-4 |
| BQ-5 | 5/14/21 | Added Pay Item 455-14-3 |
| B-13 | 5/14/21 | Note 8 Concrete Table Updated |
| B-14 | 5/14/21 | Note G.10 and G.11 Revised, Note H.5 Revised |
| B-15 | 5/14/21 | Pay Item Note A Revised, Pay Item Note D added |
| B-47 | 5/14/21 | Foundation Legend Updated |
| B-54 | 5/14/21 | Test Pile Location Revised |
| B-56 | 5/14/21 | Note Revised |

| | | |
|---------------------------------|---------|--|
| B-57, B-58 | 5/14/21 | Revised Section A-A and Elevation, Revised Number of Testing Tubes |
| B1-11 | 5/14/21 | Note 7 Added |
| B1-19 | 5/14/21 | Note C Added |
| B1-20 | 5/14/21 | Note B Added |
| B1-76 | 5/14/21 | Note 13 Revised |
| B1-92 – B1-94 | 5/14/21 | Note Revised |
| B1-96, B1-97 | 5/14/21 | Note Revised |
| B1-113 – B1-115 | 5/14/21 | Note Revised |
| B1-117, B1-118 | 5/14/21 | Note Revised |
| B1-524 | 5/14/21 | Table Title Updated |
| B1-525 | 5/14/21 | Note 2 Revised |
| 42840025203-PLANS-01-ROADWAY | | |
| 1 | 5/14/21 | Listed Revisions and Key Sheet Revisions |
| 3A | 5/14/21 | Added Sheet 3A |
| 42840025203-PLANS-01-ITS | | |
| IT-1 | 5/14/21 | Federal Funds Added |
| IT-2A | 5/14/21 | Added Sheet IT-2A |
| 44386715201-STRUCTURES-08-PLANS | | |
| B-01 | 5/14/21 | Key Sheet Revisions |
| B-02A | 5/14/21 | Added Sheet No. B-02A |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (SUPP1)

(NOTE: SUPP1 delivered under separate cover, added to the Contract 03-22-2021)

| Number of pages | Digital Signature Date | Description |
|-----------------|------------------------------------|---------------------------------|
| 3 | 3/15/2021 (Digital Signature date) | Modified Subarticle 8-4.4 added |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (SUPP2)

| Number of pages | Digital Signature Date | Description |
|-----------------|------------------------------------|--|
| 8 | 5/17/2021 (Digital Signature date) | Specifications Package cover page replaced (Federal Funds added); Article 2-4 (30-day-Ad) deleted; Subarticle 7-1.1 (non-FA) deleted; Subarticle 7-1.1 (FA) added; Article 7-16 added; Article 7-27 deleted; Article 7-28 deleted, Article 7-31 added. |

Summary of Quantities

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------|-----------|--------------------|--------------|--------------|
| 400-4-5 | BQ-2 | Revised | 4302 CY | 4199 CY |
| 400-4-25 | BQ-2 | Revised | 9140 CY | 9541 CY |
| 455-14-3 | BQ-5 | Added | 0 LF | 1580 LF |
| 455-14-4 | BQ-5 | Deleted | 1580 LF | 0 LF |
| 455-34-6 | BQ-1 | Revised | 20198 LF | 23694 LF |
| 455-34-23 | BQ-15 | Revised | 285 LF | 225 LF |
| 459-71 | BQ-1 | Revised | 1704.00 SY | 323.20 SY |
| 465-3-17 | BQ-4 | Revised | 1280 EA | 1580 EA |
| 504-1-5 | BQ-4 | Revised | 405 SF | 10133 SF |
| 630-2-16 | L-3 | Revised | 3688 LF | 7376 LF |