



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 2, 2021

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1783**

**FINANCIAL PROJECT NUMBER(S): 201277 3 52 01 and 201277 3 56 01**

**FEDERAL AID PROJECT NUMBER(S): D120030B**

**COUNTY(IES): Sarasota**

**PROJECT NAME(S): SR 93 (I-75), At the Interchange of SR 72 (Clark Rd.)**

---

**BIDS TO BE RECEIVED: March 31, 2021**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1783.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 2/26/2021  
TO: Final Plans (CO-FINALPLANS)  
FROM: Jeff Mednick, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 01** - Letting (mo./yr.) 03/2021  
Financial Project ID 201277-3-52-01 (Lead number only)  
Proposal/Contract ID T1783  
Federal Funds: No Yes Federal Aid No. D120-030-B  
County Sarasota State Road No. 93

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Casey Schley Date: 2/26/2021 | 2:26 PM EST  
Signature of District Specifications Engineer

\*Concurred by: John Kubler Date: 2/26/2021 | 2:59 PM EST  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 01 (67 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 2/26/20212 of 3Financial Project ID 201277-3-52-01 (Lead number only)Proposal/Contract ID T1783PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>02/24/21</u>	<u>Updated Key Sheet</u>
<u>2A</u>	<u>02/24/21</u>	<u>Added Sheet</u>
<u>3-8</u>	<u>02/24/21</u>	<u>New Summary of Pay Items</u>
<u>215</u>	<u>02/24/21</u>	<u>Revised Note</u>
<u>217</u>	<u>02/24/21</u>	<u>Revised Note</u>
<u>SQ-56</u>	<u>02/24/21</u>	<u>Revised Summary Box</u>
<u>S-1</u>	<u>02/24/21</u>	<u>Added sheet S-2A to index and added revision block</u>
<u>S-2A</u>	<u>02/24/21</u>	<u>Added sheet</u>
<u>S-3, 5, 7, 9,</u>	<u>02/24/21</u>	<u>Removed pay item 700-3-209, add pay items 700-3-203 and 700-3-208 and adjust quantities.</u>
<u>S-11, 13</u>	<u>02/24/21</u>	<u>Removed pay item 700-3-209, add pay items 700-3-203 and 700-3-208 and adjust quantities.</u>
<u>S-17, 20</u>	<u>02/24/21</u>	<u>Added pay item</u>
<u>S-24, 40</u>	<u>02/24/21</u>	<u>Added and modified pay item</u>
<u>S-41</u>	<u>02/24/21</u>	<u>Added pay item</u>
<u>S-44</u>	<u>02/24/21</u>	<u>Added and modified pay items</u>
<u>S-47</u>	<u>02/24/21</u>	<u>Added pay item</u>
<u>S-53</u>	<u>02/24/21</u>	<u>Adjusted sign within clip</u>
<u>S-102 - 122</u>	<u>02/24/21</u>	<u>Inserted sheets</u>
<u>T-1</u>	<u>02/24/21</u>	<u>Added sheet T-2A to index and added revision block</u>
<u>T-2A</u>	<u>02/24/21</u>	<u>Added sheet</u>
<u>T-9,11,13,15</u>	<u>02/24/21</u>	<u>Revised signal elevations</u>
<u>T-40, 41</u>	<u>02/24/21</u>	<u>Revised elevations and lengths in table</u>
<u>T-42, 43, 44</u>	<u>02/24/21</u>	<u>Revised dim "UB" and drilled shaft</u>
<u>L-1</u>	<u>02/24/21</u>	<u>Added sheet L-2A to index and added revision block</u>
<u>L-2A</u>	<u>02/24/21</u>	<u>Added sheet</u>

DATE: 2/26/20213 of 3Financial Project ID 201277-3-52-01 (Lead number only)Proposal/Contract ID T1783PLANS REVISION NUMBER 01

<u>L-3, 4, 5</u>	<u>02/24/21</u>	<u>Removed pay item 715-11-211 and adjusted quantities</u>
<u>L-9</u>	<u>02/24/21</u>	<u>Removed 5 light poles with luminaires from circuit D2</u>
<u>L-20</u>	<u>02/24/21</u>	<u>Removed light pole with luminaires from circuit D2</u>
<u>L-21</u>	<u>02/24/21</u>	<u>Removed 5 light poles with luminaires from circuit D2</u>
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

## Summary of Quantities (Trns\*port)

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
524-1-1	SQ-39	Rev (52-01)	642	690
700-1-11	S-13	Rev (52-01)	52	56
700-1-13	S-13	Rev (52-01)	16	12
700-3-203	S-13	Add (52-01)	0	7
700-3-208	S-13	Add (52-01)	0	3
700-3-209	S-13	Del (52-01)	3	0
630-2-11	L-5	Rev (52-01)	26287	26058
630-2-12	L-5	Rev (52-01)	2668	2409
635-2-11	L-5	Rev (52-01)	236	230
715-1-13	L-5	Rev (52-01)	69135	67193
715-4-13	L-5	Rev (52-01)	59	55
715-4-23	L-5	Rev (52-01)	8	7
715-4-70	L-5	Rev (52-01)	19	13
715-11-211	L-5	Del (52-01)	1	0
715-500-1	L-5	Rev (52-01)	164	158