



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 24, 2021

**ADDENDUM NO. 3**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1783**

**FINANCIAL PROJECT NUMBER(S): 201277 3 52 01 and 201277 2 56 01**

**FEDERAL AID PROJECT NUMBER(S): D120030B**

**COUNTY(IES): Sarasota**

**PROJECT NAME(S): SR 93 (I-75), At the Interchange of SR 72 (Clark Rd.)**

---

**BIDS TO BE RECEIVED: March 31, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1783.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 3/23/2021  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Jeff Mednick, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 3** - Letting (mo./yr.) 03/2021  
 Financial Project ID 201277-3-52-01 (Lead number only)  
 Proposal/Contract ID T1783  
 Federal Funds:  No  Yes Federal Aid No. D120-030-B  
 County Sarasota State Road No. 93

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By: Casey Schley Date: 3/23/2021 | 11:28 AM EDT  
DocuSigned by: Casey Schley  
 Signature of District Specifications Engineer

\*Concurred by: John Kubler Date: 3/23/2021 | 1:10 PM EDT  
DocuSigned by: John Kubler  
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: John Kubler *for* Date: 3/23/2021 | 1:10 PM EDT  
DocuSigned by: John Kubler  
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE NA (\_\_\_\_ Pages).

PLANS REVISION NUMBER 3 (32 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 3/23/2021Financial Project ID 201277-3-52-01 (Lead number only)Proposal/Contract ID T1783PLANS REVISION NUMBER 3

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03/23/21</u>	<u>Added sheet 2C to index</u>
<u>2C</u>	<u>03/23/21</u>	<u>Added sheet</u>
<u>3-8</u>	<u>03/23/21</u>	<u>Updated Summary of Pay Items</u>
<u>427</u>	<u>03/23/21</u>	<u>Delete and revise note numbering</u>
<u>429</u>	<u>03/23/21</u>	<u>Added and revised note numbering</u>
<u>596</u>	<u>03/23/21</u>	<u>Added general note #5</u>
<u>607-608</u>	<u>03/23/21</u>	<u>Revised callouts.</u>
<u>SQ-1</u>	<u>03/23/21</u>	<u>Update index of summary of quantities sheet numbers</u>
<u>SQ-12</u>	<u>03/23/21</u>	<u>Updated quantity for pay items 102-2-200 and 102-2-300</u>
<u>SQ-15</u>	<u>03/23/21</u>	<u>Adjusted summary boxes</u>
<u>SQ-15A-15D</u>	<u>03/23/21</u>	<u>Add erosion control.</u>
<u>L-1</u>	<u>03/23/21</u>	<u>Added sheet L-2C to index</u>
<u>L-2C</u>	<u>03/23/21</u>	<u>Added sheet</u>
<u>L-3-L-5</u>	<u>03/23/21</u>	<u>Revised quantities</u>
<u>L-8-L-10</u>	<u>03/23/21</u>	<u>Revised notes and data table</u>
<u>L-22,23,25</u>	<u>03/23/21</u>	<u>Added quantity and revised note</u>
<u>L-26</u>	<u>03/23/21</u>	<u>Added quantity and revised note</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: 3/23/2021Financial Project ID 201277-3-52-01 (Lead number only)Proposal/Contract ID T1783**Summary of Quantities (Trns\*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-2-200	SQ-12	Rev. (201277-3-52-01)	58590	56663
102-2-300	SQ-12	Rev. (201277-3-52-01)	12861	21817
104-7	SQ-15A	Add. (201277-3-52-01)	0	2
104-9	SQ-15A	Add. (201277-3-52-01)	0	2
104-10-3	SQ-15A	Add. (201277-3-52-01)	0	30936
104-11	SQ-15A	Add. (201277-3-52-01)	0	336
104-15	SQ-15A	Add. (201277-3-52-01)	0	2
104-18	SQ-15A	Add. (201277-3-52-01)	0	48
630-2-11	L-5	Rev. (201277-3-52-01)	26058	25602
630-2-14	L-5	Rev. (201277-3-52-01)	509	486
635-2-11	L-5	Rev. (201277-3-52-01)	230	231
715-1-12	L-5	Rev. (201277-3-52-01)	79109	78802
715-1-13	L-5	Rev. (201277-3-52-01)	67193	63803
715-1-60	L-5	Rev. (201277-3-52-01)	1380	1260
715-4-12	L-5	Rev. (201277-3-52-01)	6	8
715-4-13	L-5	Rev. (201277-3-52-01)	55	53

DATE: 3/23/2021Financial Project ID 201277-3-52-01 (Lead number only)Proposal/Contract ID T1783**Summary of Quantities (Trns\*port)**

715-4-23	L-5	Rev. (201277-3-52-01)	7	8
715-4-70	L-5	Rev. (201277-3-52-01)	13	14
715-500-1	L-5	Rev. (201277-3-52-01)	158	160



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR


801 North Broadway Avenue  
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.  
SECRETARY

**MEMORANDUM**

DATE: September 21, 2020

TO: Lori Albritton, Transportation Support Manager  
John Kubler, P.E., Director of Transportation Development  
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary   
79DE6E84B17F461...

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

---

You are delegated signature and approval authority anytime during my absence from the office. “Signature should be made in your name for the District Secretary”.

This delegation will remain in effect from September 21, 2020 – September 20, 2021.

LKN:jm