



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 17, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3752

FINANCIAL PROJECT NUMBER(S): 441548 1 52 01, 441548 1 52 02 and 439965 1 52 01

FEDERAL AID PROJECT NUMBER(S): D321001B and D320053B

COUNTY(IES): Okaloosa

**PROJECT NAME(S): SR 85 (S Ferdon Blvd.), From N of SR 123 (Roger J Clary Hwy.)
To N of Hospital Dr.**

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3752.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh
for


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 5/7/2021 1 of 4
 TO: Final Plans(CO-FINALPLANS)
 FROM: Jordan Burnett, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/21
 Financial Project ID 441548-1-52-01 (Lead number only)
 Proposal/Contract ID T3752
 Federal Funds: No Yes Federal Aid No. D320-001-B
 County Okaloosa State Road No. 85

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by  DocuSigned by: 00EA910BEA3D404... of Transportation Development or Designee Date: 5/10/2021 | 12:36 PM EDT

I have reviewed for effects on the Package and a package revision is
is not required. *Approved By  DocuSigned by: 2870CD7DC1EC44E... ct Specifications Engineer Date: 5/10/2021 | 7:28 AM EDT
 For _____

If Projects of Division Interest, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By:  DocuSigned by: BDE91322A8E54BA... e of District Secretary Date: 5/11/2021 | 2:27 PM EDT

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
- PLANS REVISION NUMBER 1 (17 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)



