



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 4, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4563

FINANCIAL PROJECT NUMBER(S): 436196 1 52 01, 436196 1 52 02 and 436196 1 52 03

FEDERAL AID PROJECT NUMBER(S): D419076B

COUNTY(IES): Broward

PROJECT NAME(S): SW 40th Ave., From Stirling Rd. To Griffin Rd.

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4563.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 4/29/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Kenzot Jasmin, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/2021

Financial Project ID 436196-1-52-01 (Lead number only)

Proposal/Contract ID T4563

Federal Funds: No Yes Federal Aid No. D419076-B

County BROWARD State Road No. NA

Mandatory Only: No Yes (*If Yes. Signatures Not Required.)

*Concurred by: John Olson, P.E. Date: 4/30/2021 | 8:30 AM EDT
DocuSigned by: D38BA4C842F840E
Signature of John Olson, P.E. Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Luther E Sterling Date: 04-29-2021
Digitally signed by Luther E Sterling Date: 2021.04.29 10:34:12 -04'00'
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).

REISSUED SPECIFICATIONS PACKAGE NA (____ Pages).

PLANS REVISION NUMBER 1 (27 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



DATE: 4/29/2021Financial Project ID 436196-1-52-01 (Lead number only)Proposal/Contract ID T4563

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
1	4/29/2021	Revised Key Sheet
2	4/29/2021	Summary of Pay items, added item 102-3
3	4/29/2021	Summary of Pay Items, revised some quantities and added some
9,10,11	4/28/2021	Summary of drainage structures, revised sheets
15-18, 22	4/29/2021	Roadway plans, added location of trees
SQ1, SQ3A, SQ4	4/29/2021	Summary of Pay Items, added SQ3A, updated SQ1, SQ4
S-1	4/29/2021	Key sheet, added revisions
S-7 thru S-17	4/29/2021	Signing and pavement marking plans, added green bike label
Exhibit 2	4/29/2021	Bicycle Pavement Marking and signs details, removed notes