



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 19, 2021

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4563

FINANCIAL PROJECT NUMBER(S): 436196 1 52 01, 436196 1 52 02 and 436196 1 52 03

FEDERAL AID PROJECT NUMBER(S): D419076B

COUNTY(IES): Broward

PROJECT NAME(S): SW 40th Ave., From Stirling Rd. To Griffin Rd.

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4563.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 5/17/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Kenzot Jasmin, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 3 - Letting (mo./yr.) 5/2021

Financial Project ID 436196-1-52-01 (Lead number only)

Proposal/Contract ID T4563

Federal Funds: No Yes Federal Aid No. D419-076-B

County BROWARD State Road No. NA

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 5/18/2021 | 4:41 PM EDT
DocuSigned by: [Signature] Signature of District Specifications Engineer

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Luther E Sterling Date: 05-17-2021
Digitally signed by Luther E Sterling Date: 2021.05.17 11:53:38 -0400
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: n/a Date: n/a
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Steven Braun Date: 5/18/2021 | 5:28 PM EDT
DocuSigned by: [Signature] Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (Pages).

REISSUED SPECIFICATIONS PACKAGE NA (Pages).

PLANS REVISION NUMBER 3 (3 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)



