

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

April 27, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4565

FINANCIAL PROJECT NUMBER(S): 439939 1 52 01, 439940 1 52 01, 440143 1 52 01 and

440143 2 52 01

FEDERAL AID PROJECT NUMBER(S): D420094B, D420093B and D421014B

COUNTY(IES): Broward

PROJECT NAME(S): SR 25 (US 27), From the SR 93 (I-75) Interchange

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:dm Attachment

Revision Memo

DATE:	04/22/2021	1 of 3		
TO:	Final Plans (CO-FINALPLANS)			
FROM:	Adham Naiem, Project Manager			
COPIES:	DDE, DCPME			
SUBJECT:	T: Revision Number 01 - Letting (mo. /yr.) 05/2021			
	Financial Project ID 439939-1-52-01 (Lead number only	/)		
	Proposal/Contract ID: <u>T4565</u>			
	Federal Funds: \square No \boxtimes Yes Federal Aid No. $\underline{\text{D420}}$	<u>-094-B</u>		
	County: Broward State Road No. 25			
Mandatory O *Concurred b	nly: No Yes (*If Yes, Signatures Not Required.) y: John Olson Digitally signed by John Olson Date: 2021.04.26 08:19:39 -04'00' Signature of Director of Transportation Development or Designee			
I have review	red for effects on the Specifications Package and a pac	kage revision is \Box		
is not ⊠ req	uired. *Approved By: Dat	e: <u>04/22/2021</u>		
If Projects of	Division Interest,			
*Authorized E	By: Date:			
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITH IE LETTING MUST BE APPROVED BY THE DISTRICT			
NO RE APPROVAL.	VISIONS ALLOWED WITHIN 5 WORK DAYS OF THE L	ETTING WITHOUT		
*Approved By	/:Signature of District Secretary	Date:		
	Signature of District Secretary			
	MENTAL SPECIFICATIONS PACKAGE NUMBER _ n/a	(Pages).		
REISSUE	D SPECIFICATIONS PACKAGE <u>n/a</u> (Pages)	:		
⊠ PLANS R	EVISION NUMBER 01 (10 Sheets):			
CONTRACT	TIME REVISED: 🗵 No 🗌 Yes (if yes, Total C	Calendar Days)		

DATE: <u>04/22/2021</u>

Financial Project ID <u>439939-1-52-01</u> (Lead number only)

Proposal/Contract ID: <u>T4565</u>

PLANS REVISION NUMBER 01

Sheet No(s).	Rev. Date	<u>Description</u>
<u>1</u>	04/21/21	Added sheet 2A to index
<u>2A</u>	04/21/21	Added revision signature sheet
<u>3</u>	04/21/21	Added 108-1 and modified 285-707 and 285-711
<u>4</u>	04/21/21	Pay items shifted to sheet 4 due to sheet 3 changes
<u>SQ-1</u>	04/21/21	<u>Updated index</u>
<u>SQ-9</u>	04/21/21	Added 108-1
SQ-9A	04/21/21	Added 108-1 and added sheet
<u>SQ-16</u>	04/21/21	Modified 285-707
<u>SQ-17</u>	04/21/21	Modified 285-707
<u>SQ-17A</u>	04/21/21	Modified 285-711 and added sheet

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities (439939-1-52-01)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
108-1	SQ-9	Add	N/A	1 LS

Summary of Quantities (439940-1-52-01)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
108-1	SQ-9A	Add	N/A	1 LS

Summary of Quantities (440143-1-52-01)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
108-1	SQ-9A	Add	N/A	1 LS
285-707	SQ-16	Rev	157024 SY	154600 SY
285-711	SQ-17A	Add	N/A	2424 SY