

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

May 19, 2021

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4567

FINANCIAL PROJECT NUMBER(S): 438394 1 52 01, 438394 1 52 02 and 438394 1 52 03

FEDERAL AID PROJECT NUMBER(S): D421013B

COUNTY(IES): Palm Beach

PROJECT NAME(S): Homewood Blvd., From Old Germantown Rd. To Lawson Blvd.

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

for

Alan Autry, Manager

Contracts Administration Office

AA:dm Attachment

Page 1 of 3

REVISION MEMO

DATE: May 1	
TO:	Final Plans (CO-FINALPLANS)
FROM:	Adham Naiem , Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number 1 - Letting (mo./yr.) 05/2021
	Financial Project ID 438394-1-52-01 (Lead number only)
	Proposal/Contract ID T-4567
	Federal Funds: ☐No ■Yes Federal Aid No. <u>D421-013-B</u>
	County Palm Beach State Road No. N/A
Mandatory O	nly: ■No □Yes (*If Yes, Signatures Not Required.)
*Concurred b	y: John Uson Date: 5/18/2021 5:52 PM EDT Date:
I have review is not ■ requ	ed for effects on the Specifications Package and a package revision is uired. *Approved By:
If Projects of	Division Interest ,
*Authorized I	By: Date: Print Name of FHWA Engineer
	IONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS IE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
	EVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING DUT APPROVAL.—DocuSigned by:
*Approved By	/:Struck Brauk Date: 5/18/2021 6:26 PM ED
☐ SUPPLEM	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).
☐ REISSUE	D SPECIFICATIONS PACKAGE (Pages).
■ PLANS RI	EVISION NUMBER 1 (6 Sheets).
CONTRACT	TIME REVISED: ■No □Yes(If yes, Total Calendar Days)

Form 131-C

DATE:	May 12, 2021	Page 2 of 3
DATE:	Way 12, 2021	

Financial Project ID 438394-1-52-01 (Lead number only)

Proposal/Contract ID T-4567

PLANS REVISION NUMBER 1

Sheet No(s).	<u>Rev. Date</u> <u>05/12/2021</u>	<u>Description</u> Added sheet number 2A to Index and update FDOT PM		
2A	05/12/2021	Added Sheet		
3	05/12/2021	Updated quantities		
25	05/12/2021	Changed Reg. Excavation to Channel Exc.		
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER				
Sheet No(s).	Rev. Date	Description		

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	3 and SQ-16	Del.	290.3	0.0
120-5	3 and SQ-16	Add.	0.00	290.3
110-4-10	3 and SQ-15	Rev.	110.0	177.0

Form 131-C

DATE:	May 12,	<u> 2021</u>		Page 3 of 3
I manda i roject ib		438394 T-4567	1-1-52-01 (Lead number o	only)
PLANS REVI	SION NU	MBER .	1	
Sheet No(s). SQ-1	<u>Rev. I</u> 05/12/20		<u>Description</u> Updated Pay Item Foot Note	
<u>SQ-15</u>	05/12/2021		Updated Quantities	
<u>SQ-16</u>	05/12/2021		Revised Pay Item to Channel Excavation	
<u>B-1</u>	04/21/2021		Update FDOT PM	
<u>B-2</u>	04/21/20	21	Updated Soil Parameters	
<u>BW-1</u>	04/21/2021		Added Boring Locations	
<u>BW-4</u>	04/21/2021		Added Geotechnical Information	
	ITAL SPE Rev. I		TIONS PACKAGE NUMBER	
Sheet No(s).	rev. I	<u>Jale</u>	<u>Description</u>	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity