



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 18, 2021

ADDENDUM NO 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4582

FINANCIAL PROJECT NUMBER(S): 439714 1 52 01 and 439714 1 52 02

COUNTY(IES): Broward

PROJECT NAME(S): SR 5 (US 1), From SR 862 (I-595) To SR 842 and At the Intersection of Las Olas Blvd. and SE 6th Ave.

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 22, 2021, are revised to include the Supplemental Specifications Package 17 page(s) dated May 3, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
Page 2
May 18, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4582.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, stylized "A" and "y".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: May 13, 2021
TO: Final Plans (CO-FINALPLANS)
FROM: Anson Sonnett, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/21
Financial Project ID 439714-1-52-01 (Lead number only)
Proposal/Contract ID T4582
Federal Funds: No Yes Federal Aid No. _____
County Broward State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2021.05.17 10:39:21
-04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2021.05.13 12:16:35 -04'00' Date: 05-13-2021
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Steve Braun DocuSigned by:
88FB79A8F1EF4EE... Date: 5/17/2021 | 4:54 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (17 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (30 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 5/13/2021Financial Project ID 439714-1-52-01 (Lead number only)Proposal/Contract ID T4582PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|----------------------------|------------------|--|
| <u>IT-1</u> | <u>4/30/21</u> | <u>Added sheet 2A to Index</u> |
| <u>IT-2A</u> | <u>4/30/21</u> | <u>Added sheet</u> |
| <u>IT-3</u> | <u>4/30/21</u> | <u>Updated quantities for 144 SM FOC, FOC pull boxes, and FOC splice vaults</u> |
| <u>IT-4 to IT-5</u> | <u>4/30/21</u> | <u>Updated quantities for open-trench conduit, 144 SM FOC, FOC pull boxes, and FOC splice vaults</u> |
| <u>IT-11, IT-18, IT-20</u> | <u>4/30/21</u> | <u>Changed pull box to splice vault and update FOC slack quantity</u> |
| <u>IT-17</u> | <u>4/30/21</u> | <u>Added open trench conduit from existing Broward County FOC pull box to proposed FOC pull box</u> |
| <u>T-1</u> | <u>5/3/21</u> | <u>Added Sheet number 2A to Index</u> |
| <u>T-2A</u> | <u>5/3/21</u> | <u>Revised EOR information</u> |
| <u>T-6</u> | <u>5/3/21</u> | <u>Revised notes and EOR information</u> |
| <u>T-8 to T-14, T-16</u> | <u>5/3/21</u> | <u>Revised notes, zones, and EOR information</u> |
| <u>1</u> | <u>5/11/21</u> | <u>Added sheet number 2A to Index</u> |
| <u>2A</u> | <u>5/11/21</u> | <u>Added sheet</u> |
| <u>8</u> | <u>5/11/21</u> | <u>Updated quantity for 751-11-60</u> |
| <u>9</u> | <u>5/11/21</u> | <u>Updated quantities for 630-2-11, 633-1-124, 635-2-12, and 635-2-13</u> |
| <u>26</u> | <u>5/11/21</u> | <u>Note 7 added</u> |
| <u>54</u> | <u>5/11/21</u> | <u>Revised TTCP Project Note 1 and added TTCP Project Note 7</u> |
| <u>AA-000</u> | <u>5/6/21</u> | <u>Added Sheet Number AA-001A to Index</u> |
| <u>AA-001A</u> | <u>5/6/21</u> | <u>Added Sheet</u> |
| <u>AA-003</u> | <u>5/6/21</u> | <u>Renumbered pay item and increased quantity</u> |
| <u>AM-601</u> | <u>5/6/21</u> | <u>Changed tunnel fan schedule ESP (in WC) valve</u> |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|---|
| <u>28-38</u> | <u>5/3/21</u> | <u>Article 8-13 updated with approved MSP</u> |
| <u>44-47</u> | <u>5/3/21</u> | <u>Section 680 updated with approved MSP</u> |
| | | |
| | | |

