



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 23, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5705**

**FINANCIAL PROJECT NUMBER(S): 441136 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D519069B**

**COUNTY(IES): Marion**

**PROJECT NAME(S): SR 25/SR 200/US 301/US 441, From NW 20<sup>th</sup> St. To the  
US 301/US 441 Interchange**

---

**BIDS TO BE RECEIVED: May 26, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5705.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh*  
for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 4/9/2021  
TO: Final Plans (CO-FINALPLANS)  
FROM: Megan Owens, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./yr.) 5/2021  
Financial Project ID 441136-1-52-01 (Lead number only)  
Proposal/Contract ID T5705  
Federal Funds: No Yes Federal Aid No. D519-069B  
County Marion State Road No. 25

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the State and a package revision is not required. \*Approved By: Christine Bacomo Date: 4/12/2021 2:23 PM EDT

\*Concurred by: Jeffrey Licarello Date: 4/12/2021 2:25 PM EDT  
Signature of District Designer  
\*Concurred by: Bobo, Loren Date: 4/12/2021 3:05 PM EDT  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (24 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)

**Form 131-C**

2 3

DATE: 4/9/2021

Financial Project ID 441136-1-52-01 (Lead number only)

Proposal/Contract ID T5705

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-14	SQ-2, SQ-3, SQ-4	ADD	0	2424
546-72-2	S-9	REV.	24.991	24.920
700-1-12	S-9	REV.	24	28
700-3-206	S-9	ADD	0	2
700-3-606	S-9	ADD	0	2
711-11-124	S-9	REV.	5362	5185
711-11-141	S-9	REV.	2.657	2.734
711-11-170	S-9	REV.	356	360
711-11-224	S-9	REV.	2274	2486
711-15-101	S-9	REV.	20.259	20.269
711-15-102	S-9	REV.	1.109	1.062
711-15-201	S-9	REV.	16.067	16.065

