



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 4, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN

PROPOSAL/CONTRACT ID: T7475

FINANCIAL PROJECT NUMBER(S): 437644 1 52 01 and 437644 1 52 02

FEDERAL AID PROJECT NUMBER(S): D721025B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 60 (Kennedy Blvd.), From West Shore Blvd. To Woodlynne Blvd.

BIDS TO BE RECEIVED: May 26, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 8, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated April 23, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum One
Page Two
May 4, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7475.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 4/23/21

1 of 6

TO: Final Plans(CO-FINALPLANS)

FROM: Kara Van Etten, PE Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2021

Financial Project ID 437644-1-52-01 (Lead number only)

Proposal/Contract ID T7475

Federal Funds: No Yes Federal Aid No. D721-025-B

County Hillsborough

State Road No. SR 60

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: _____ Date: _____

Signature of District Specifications Engineer

*Concurred by: _____ Date: _____
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (88 Sheets) :

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 4/23/21

2 of 6

Financial Project ID 437644-1-52-01 (Lead number only)

Proposal/Contract ID T7475

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/23/21</u>	<u>Added Sheet 2A & Revision Info</u>
<u>2A</u>	<u>4/23/21</u>	<u>Sheet Added</u>
<u>3-5</u>	<u>4/23/21</u>	<u>Update Quantities</u>
<u>22</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Added License Agreement</u>
<u>28-30</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design & Added License Agreement</u>
<u>31</u>	<u>4/23/21</u>	<u>Updated Median Design</u>
<u>32</u>	<u>4/23/21</u>	<u>Added traffic separator label</u>
<u>42-43</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Added License Agreement</u>
<u>61</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Added License Agreement</u>
<u>66</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design & Added License Agreement</u>
<u>71</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & updated traffic separator note</u>
<u>72</u>	<u>4/23/21</u>	<u>Updated traffic separator note & added traffic separator detail</u>
<u>73</u>	<u>4/23/21</u>	<u>Updated Driveway Stations</u>
<u>74</u>	<u>4/23/21</u>	<u>Updated Detail Stationing</u>
<u>75</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Earthwork</u>
<u>99</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Earthwork</u>
<u>104</u>	<u>4/23/21</u>	<u>Updated Earthwork</u>
<u>105</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Earthwork</u>
<u>109</u>	<u>4/23/21</u>	<u>Updated Earthwork</u>
<u>110-112</u>	<u>4/23/21</u>	<u>Updated Median Design & Earthwork</u>
<u>143</u>	<u>4/23/21</u>	<u>Updated Earthwork</u>
<u>160</u>	<u>4/23/21</u>	<u>Updated Driveway & Added License Agreement</u>
<u>164</u>	<u>4/23/21</u>	<u>Updated Driveway & Added License Agreement</u>

DATE: 4/23/21

3 of 6

Financial Project ID 437644-1-52-01 (Lead number only)

Proposal/Contract ID T7475

PLANS REVISION NUMBER 1 (Continued)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>176-177</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design & Added License Agreement</u>
<u>178-179</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design & Added License Agreement</u>
<u>189</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design</u>
<u>195</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design & Revised Pedestal Disposition</u>
<u>196-197</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design</u>
<u>198</u>	<u>4/23/21</u>	<u>Updated Median Design</u>
<u>211</u>	<u>4/23/21</u>	<u>Updated Sidewalk Design</u>
<u>213</u>	<u>4/23/21</u>	<u>Updated Sidewalk/Driveway Design</u>
<u>214</u>	<u>4/23/21</u>	<u>Updated Median Design</u>
<u>SQ-17</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-20</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-22</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-28–SQ-30</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-32</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-35-SQ-40</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-49</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-51-SQ-52</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-54-SQ-57</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-61-SQ-62</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>SQ-64</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>S-1</u>	<u>4/23/21</u>	<u>Added Sheet S-1A & Revision Info</u>
<u>S-1A</u>	<u>4/23/21</u>	<u>Added Sheet</u>
<u>S-3-S-7</u>	<u>4/23/21</u>	<u>Quantity Changes</u>
<u>S-9</u>	<u>4/23/21</u>	<u>Roadway Background Updated</u>
<u>S-15</u>	<u>4/23/21</u>	<u>Add 6" Yellow Thermoplastic to Curb Face and Top</u>

DATE: 4/23/21

5 of 6

Financial Project ID 437644-1-52-01 (Lead number only)

Proposal/Contract ID T7475

Summary of Quantities (Trns*port)

437644-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0107 2	SQ-17	Rev.	21.24 AC	20.88 AC
0110 1 1	SQ-22	Rev.	2.30 AC	2.25 AC
0120 1	SQ-35	Rev.	1781.4 CY	1802.6 CY
0120 6	SQ-35	Rev.	1025.6 CY	945.2 CY
0160 4	SQ-36	Rev.	7320 SY	7229 SY
285708	SQ-37	Rev.	7320 SY	7229 SY
0327 70 6	SQ-38	Rev.	6597 SY	6777 SY
0334 1 13	SQ-39	Rev.	1006.5 TN	994.0 TN
0337 7 83	SQ-40	Rev.	927.4 TN	932.0 TN
0520 2 2	SQ-49	Rev.	4773 LF	4128 LF
0520 5 11	SQ-49	Rev.	5522 LF	5596 LF
0520 70	SQ-49	Rev.	407 SY	412 SY
0570 1 2	SQ-61	Rev.	3239 SY	3083 SY
700-1-11	S-4	Rev.	52 EA	54 EA
705 11 1	S-4	Rev.	31 EA	33 EA
710 11 190	S-4	Rev.	35 SF	40 SF
710 11 290	S-4	Rev.	176 SF	181 SF
711 11 141	S-4	Rev.	0.384 GM	0.401 GM
711 11 170	S-4	Rev.	50 EA	51 EA
711 11 241	S-4	Rev.	0.220 GM	0.229 GM
711 16 101	S-4	Rev.	0.702 GM	0.715 GM
711 16 102	S-4	Rev.	0.440 GM	0.431 GM
711 16 201	S-4	Rev.	2.903 GM	2.916 GM

DATE: 4/23/21

6 of 6

Financial Project ID 437644-1-52-01 (Lead number only)

Proposal/Contract ID T7475

Summary of Quantities (Trns*port)

437644-1-52-02

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0110 4 10	SQ-30	Rev.	8700 SY	8720 SY
0120 1	SQ-35	Rev.	609.0 CY	619.8 CY
0120 6	SQ-35	Rev.	303.7 CY	315.5 CY
0520 70	SQ-51	Add.	N/A	8 SY
0522 1	SQ-52	Rev.	5717 SY	5726 SY
0522 2	SQ-52	Rev.	5092 SY	5130 SY
0570 1 2	SQ-62	Rev.	3348 SY	3352 SY
630 2 12	T-4	Rev.	5497 LF	5487 LF
711 11 124	S-7	Rev.	80 LF	107 LF
711 16 101	S-7	Rev.	0.800 GM	0.747 GM
711 16 201	S-7	Rev.	0.215 GM	0.228 GM