



Florida Department of Transportation

605 Suwannee Street
Tallahassee, FL 32399-0450

November 15, 2021

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5727

FINANCIAL PROJECT NUMBER(S): 443813 1 52 01 and 447134 1 52 01

FEDERAL AID PROJECT NUMBER(S): D521041B

COUNTY(IES): Volusia

PROJECT NAME(S): SR 5 (US 1), From Brevard Co. Line To South St.

BIDS TO BE RECEIVED: November 17, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5727.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 11-12-2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: Marcus Lisicki, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 11/2021
 Financial Project ID 443813-1-52-01 (Lead number only)
 Proposal/Contract ID T5727
 Federal Funds: No Yes Federal Aid No. D521-041-B
 County VOLUSIA State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Supplemental Specifications Package and a package revision is
 is not required. *Approved By: Beth Carlson Date: 11/12/2021 | 10:14 AM EST
DocuSigned by: 55360AAF13E445F...

*Concurred by: Jeffrey Licenello Date: 11/12/2021 | 11:13 AM EST
DocuSigned by: Engineer or Designee

*Concurred by: C. Jack Adkins Date: 11/12/2021 | 11:23 AM EST
DocuSigned by: Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: [Signature] Date: 11/15/2021 | 8:42 AM EST
DocuSigned by: Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (9 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



Form 131-C

DATE: 11-12-2021

Financial Project ID 443813-1-52-01 (Lead number only)

Proposal/Contract ID T5727

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
706 1 3	6, SQ-1, SQ-1A	ADD	N/A	2896
710 11101	6, SQ-1, SQ-1A	ADD	N/A	26.809
710 11102	6, SQ-1, SQ-1A	ADD	N/A	0.157
710 11123	6, SQ-1, SQ-1A	ADD	N/A	572
710 11125	6, SQ-1, SQ-1A	ADD	N/A	356
710 11131	6, SQ-1, SQ-1A	ADD	N/A	6.570
710 11141	6, SQ-1, SQ-1A	ADD	N/A	0.216
710 11160	6, SQ-1, SQ-1A	ADD	N/A	12
710 11170	6, SQ-1, SQ-1A	ADD	N/A	50
710 11201	6, SQ-1, SQ-1A	ADD	N/A	21.283
710 11224	6, SQ-1, SQ-1A	ADD	N/A	528
710 11241	6, SQ-1, SQ-1A	ADD	N/A	2.085

