



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 24, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4581

FINANCIAL PROJECT NUMBER(S): 441631 1 52 01 and 441631 1 52 02

FEDERAL AID PROJECT NUMBER(S): D421085B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 25 (US 27), From Hendry/Palm Beach Co. Line
Southeasterly To SR 80**

BIDS TO BE RECEIVED: October 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4581.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 8/26/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Adham Naiem, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/21


Financial Project ID 441631-1-52-01 (Lead number only)


Proposal/Contract ID T4581

Federal Funds: No Yes Federal Aid No. D421-085-B

County Palm Beach State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 8/26/2021 | 3:37 PM EDT
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Date: 8/26/2021 | 2:03 PM EDT
Signature _____ ions Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (8 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



PLANS REVISION NUMBER 1 CONTINUED

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
378	8/24/2021	Revised Note
T-1	8/24/2021	Added Sheet T-2A to Index
T-2A	8/24/2021	Added Sheet
T-3	8/24/2021	Revised Pay Item
T-5	8/24/2021	Removed Audible Push Button Detail