



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

October 19, 2021

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6511**

**FINANCIAL PROJECT NUMBER(S): 423251 5 52 01, 423251 5 56 01, 423251 5 56 03,  
423251 5 56 04 and 423251 5 56 05**

**FEDERAL AID PROJECT NUMBER(S): D620056B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 25 (Okeechobee Rd.), From E of NW 107 Ave.  
To E of NW 116 Way**

---

**BIDS TO BE RECEIVED: October 27, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6511.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezagadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Date: 10/17/2021

Financial Project ID: (Lead Number Only) 423251-5

Proposal/Contract ID: T6511

Date: 10/17/2021

**TO: Final Plans (CO-FINALPLANS)**

FROM: Elsa Riverol, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 2 Letting (mo./yr.) 10/2021

**Financial Project ID:** (Lead Number Only) 423251-5

**Proposal/Contract ID:** T6511

**Federal Funds:**  No  Yes **Federal Aid No:** 0301-063-P; D620-056-B

**County:** MIAMI-DADE **State Road No:** \_\_\_\_\_

**Mandatory Only:**  No  Yes (If Yes, Approval Documentation Not Required.)

**CERTIFICATION**

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the

Specifications Package is  is not  required

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

**REVISIONS**

Plans Revision Number 02

Reissued BIM.Zip

Supplemental Specification Package Number \_\_\_\_\_

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

Date: 10/17/2021

Financial Project ID: (Lead Number Only) 423251-5

Proposal/Contract ID: T6511

PLANS REVISION NUMBER 02

FPID	Sheet Number	Revision Date	Description
423251-5-52-01	11	10/18/2021	Revised Pay Item 520-70
423251-5-52-01	1	10/18/2021	Listed Revisions and Key Sheet Revisions
423251-5-52-01	3B	10/18/2021	Added sheet
423251-5-52-01	4 THRU 8	10/18/2021	Updated Designer Interface
423251-5-52-01	9	10/18/2021	Revised Pay Item 160-4, 285-701, 400-0-11
423251-5-52-01	10	10/18/2021	Updated Designer Interface
423251-5-52-01	12 THRU 25	10/18/2021	Updated Designer Interface
423251-5-52-01	40	10/18/2021	Removed Stabilization and OBG-1 (Type B-12.5 only) from under junction slabs
423251-5-52-01	SQ-30	10/18/2021	Revised Pay item 160-4 and 285701
423251-5-52-01	SQ-92	10/18/2021	Revised Pay item 400 0 11
423251-5-52-01	SQ-98	10/18/2021	Revised Unit and Quantity of Pay Item 520-70
423251-5-52-01	B-1	10/18/2021	Listed Revised Sheets
423251-5-52-01	B-2B	10/18/2021	Added Sheet
423251-5-52-01	BQ3-1	10/18/2021	Revised Structural Steel Quantity
423251-5-52-01	B-5	10/18/2021	Added Sheet B-2B to general index

Date: 10/17/2021

Financial Project ID: (Lead Number Only) 423251-5

Proposal/Contract ID: T6511

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER \_\_\_\_\_

Sheet Number	Revision Date	Description

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
423251-5-52-01	0400 0 11	Revision	4431	484
423251-5-52-01	0520 70	Revision	225	108
423251-5-52-01	460-2-2 BR# 871233	Revision	1853034	1657021
423251-5-52-01	160 4	Revision	228714	225910
423251-5-52-01	0285 701	Revision	122064	120088