



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 20, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7482

FINANCIAL PROJECT NUMBER(S): 439831 1 52 01

FEDERAL AID PROJECT NUMBER(S): D721047B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 39 (Paul S Buchman Hwy.), From MP 4.595 To MP 10.910

BIDS TO BE RECEIVED: October 27, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7482.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10/19/2021
TO: Final Plans(CO-FINALPLANS)
FROM: Manuel Flores, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 01** - Letting (mo./yr.) 10/2021
Financial Project ID 439831-1-52-01 (Lead number only)
Proposal/Contract ID T7482
Federal Funds: No Yes Federal Aid No. D721-047-B
County Hillsborough State Road No. SR 39

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specification and a package revision is required. *Approved By: Demetria Arencibia Date: 10/19/2021 | 3:05 PM EDT
DocuSigned by: Demetria Arencibia
Signature of Engineer

*Concurred by: Richard Moss Date: 10/19/2021 | 3:06 PM EDT
DocuSigned by: Richard Moss
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: David Gwynn Date: 10/19/2021 | 3:16 PM EDT
DocuSigned by: David Gwynn
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (10 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 10/19/2021

3 of 3

Financial Project ID 439831-1-52-01 (Lead number only)

Proposal/Contract ID T7482

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102 71 15	SQ-2	Del.	260	0
0102 89 1	SQ-4	Del.	1	0
0706 1 3	SQ-1, SQ-3	Rev.	1558	3086
0710 11 101	SQ-1, SQ-3	Rev.	13.732	25.426
0710 11 141	SQ-1, SQ-3	Rev.	0.125	0.250
0710 11 160	SQ-1, SQ-3	Rev.	3	6
0710 11 170	SQ-1, SQ-3	Rev.	19	38
0710 11 201	SQ-1, SQ-3	Rev.	8.561	16.899
0710 11 224	SQ-1, SQ-3	Rev.	491	982
0710 11 231	SQ-1, SQ-3	Rev.	2.466	4.890
0710 11 241	SQ-1, SQ-3	Rev.	0.087	0.174