



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 22, 2021

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5732
FINANCIAL PROJECT NUMBER(S): 443592 1 52 01
FEDERAL AID PROJECT NUMBER(S): D521014B
COUNTY(IES): Lake
PROJECT NAME(S): SR 500, From MP 20.115 To MP 21.895

BIDS TO BE RECEIVED: September 29, 2021

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5732.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 9/21/2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: Megan Owens, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 9/21/2021
 Financial Project ID 443592-1-52-01 (Lead number only)
 Proposal/Contract ID T5732
 Federal Funds: No Yes Federal Aid No. D521-014-B
 County LAKE State Road No. 500

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specification and a package revision is
 is not required. *Approved By: Christine Bacomo Date: 9/21/2021 | 3:25 PM EDT
DocuSigned by: Christine Bacomo 9797370829DC44F...

*Concurred by: Jeffrey Cicarello Date: 9/21/2021 | 3:48 PM EDT
DocuSigned by: Jeffrey Cicarello E49D9D8820CD4A2...
 Signature of District Engineer

*Concurred by: C. Jack Adkins Date: 9/21/2021 | 3:50 PM EDT
DocuSigned by: C. Jack Adkins 1752524FC337485...
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 9/21/2021 | 3:57 PM EDT
DocuSigned by: [Signature] 862D6BC1F4FF447...
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (12 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



