



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

September 2, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6461**

**FINANCIAL PROJECT NUMBER(S): 436479 1 52 01, 436479 1 56 02 and 436479 1 56 03**

**FEDERAL AID PROJECT NUMBER(S): D621005B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 934 (NW 74 St.), From E of SR 826 (Palmetto Expy.) To E  
of NW 69 Ave.**

---

**BIDS TO BE RECEIVED: September 29, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6461.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Date: 8/25/2021

Financial Project ID: (Lead Number Only) 436479-1

Proposal/Contract ID: T6461

Date: 8/25/2021

TO: Final Plans (CO-FINALPLANS)

FROM: Alfredo Leon, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** REVISION 1 Letting (mo./yr.) 09/2021

**Financial Project ID:** (Lead Number Only) 436479-1

**Proposal/Contract ID:** T6461

**Federal Funds:**      No   X   Yes **Federal Aid No:** 6230-027-U; D618-013-B; D621-005-B

**County:** MIAMI-DADE **State Road No:** 934

**Mandatory Only:**   X   No      Yes (If Yes, Approval Documentation Not Required.)

**CERTIFICATION**

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

District Specifications Engineer (or designee) has determined that a revision to the Specifications Package is  is not  required

N/A Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

N/A For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

**REVISIONS**

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number \_\_\_\_\_

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

Date: 8/25/2021

Financial Project ID: (Lead Number Only) 436479-1

Proposal/Contract ID: T6461

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
436479-1-52-01	T-1	8/25/2021	Listed Revisions and Key Sheet revision to add sheet 2A
436479-1-52-01	T-2A	8/25/2021	Added Signature Sheet
436479-1-52-01	T-3	8/25/2021	Revised Pay Item Note
436479-1-52-01	T-8	8/25/2021	Revised Hand Hole Locations

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER \_\_\_\_\_

Sheet Number	Revision Date	Description

Date: 8/25/2021

Financial Project ID: (Lead Number Only) 436479-1

Proposal/Contract ID: T6461

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity