

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT210127 Call Order: 019 Proposal: T4572 District:04
Counties: PALM BEACH
Road Name: AUSTRALIAN AVE
Limits: FROM W 1ST ST TO SR 708 (BLUE HERON BLVD)
Project(s): 43838415201(*) Federal Aid No: D420066B
Total Roadway Length: 1.130 Miles Contract Days: 454
Total Bridge Length: 0.000 Miles Letting Date: 01/27/21
Total Proposal Length: 1.130 Miles Contract Execution Days: 10
Special Start Date: N/A
Aquis/Flexible Start Time: 120 Calendar Days
Proposal Budget Estimate: \$3,096,713.00

Please read the full advertisement

Description:

The improvements under this contract consist of, but not limited to, decorative lighting, curb ramp modifications, and crosswalk striping along Australian Ave.

Call Order: 019 Proposal: T4572

| ALT | Item | Description | Unit | Quantity |
|------------------------------|--------------|--|------|-------------|
| Section 0001 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (43838415201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43838415201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 41,174.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 24,062.000 |
| | 0102- 74- 8 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | FD | 447,634.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 908.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 936.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 47.000 |
| | 0110- 2- 2 | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN | AC | 0.110 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 942.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 137.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 570.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 72.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 192.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43838415201) | LS | 1.000 |
| Section 0002 Signing | | | | |
| | 0711- 14-123 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK | LF | 180.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 116.000 |
| | 0711- 17- 1 | THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN | SF | 412.000 |
| Section 0003 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 1,044.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 11,210.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 180.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 2.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 86.000 |
| | 0641- 2- 11 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | EA | 2.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 14,518.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 65,957.000 |
| | 0715- 1- 15 | LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) | LF | 426.000 |
| | 0715- 4- 21 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT | EA | 1.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 11-211 | LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD | EA | 2.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL | EA | 116.000 |
| | 0715-512-315 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 15' | EA | 57.000 |
| | 0715-512-325 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 25' | EA | 58.000 |