



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

January 20, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5715**

**FINANCIAL PROJECT NUMBER(S): 444187 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D520034B**

**COUNTY(IES): Osceola**

**PROJECT NAME(S): CR 532, At SR 400 (I-4) and At Goodman Rd.**

---

**BIDS TO BE RECEIVED: January 27, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5715.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezagadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 1/19/2021  
TO: Final Plans (CO-FINALPLANS)  
FROM: Anthony Miller, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./yr.) 1/2021  
Financial Project ID 444187-1-52-01 (Lead number only)  
Proposal/Contract ID T5715  
Federal Funds: No Yes Federal Aid No. D520-034-B  
County Osceola State Road No. CR 532

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specification and a package revision is not required. \*Approved By: Christine Bacomo Date: 1/19/2021 | 11:13 AM EST

\*Concurred by: Mario Bizzio Date: 1/19/2021 | 12:57 PM EST

\*Concurred by: Bobo, Loren Date: 1/19/2021 | 1:25 PM EST

If Projects of Division Interest,  
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: 1/20/2021 | 8:22 AM EST

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (126 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 1/14/2021

Financial Project ID 444187-1-52-01 (Lead number only)

Proposal/Contract ID T5715

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
102-2-300	SQ-4	ADD	0	1 LS/883 CY
102-14	SQ-2A (PREV. 2)	REVISE	24	32
102-60	SQ-2A (PREV. 2)	REVISE	144135	151494
102-71-13	SQ-2A (PREV. 2)	REVISE	3064	1220
102-71-15	SQ-2A (PREV. 2)	REVISE	6356	4900
102-74-1	SQ-2A (PREV. 2)	REVISE	89739	97737
102-78	SQ-2, SQ-2A	ADD	0	862
102-99	SQ-2A (PREV. 2)	REVISE	7002	7776
102104	SQ-4	REVISE	864	648
102107-1	SQ-4	REVISE	864	648
110-1-1	SQ-15	REVISE	14.98	15.56
110-4-10	SQ-15	REVISE	1228	1268
120-1	SQ-16	REVISE	38790.6	37920.1
120-4	SQ-16	REVISE	684.2	767.2
120-6	SQ-16	REVISE	13824.0	13588.4

**Form 131-C**

3 8

DATE: 1/14/2021Financial Project ID 444187-1-52-01 (Lead number only)Proposal/Contract ID T5715SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/ASheet No(s).    Rev. Date    Description

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
160-4	SQ-17	REVISE	21315	21659
285701	SQ-18	REVISE	3305	2768
285707	SQ-18	REVISE	1518	1830
285709	SQ-18	REVISE	8766	9180
285710	SQ-19	REVISE	2211	2382
285715	SQ-19	REVISE	3833	3967
327-70-4	SQ-19	REVISE	4991	5495
327-70-10	SQ-19	REVISE	1380	1415
334-1-11	SQ-20	REVISE	94.8	74.8
334-1-13	SQ-20	REVISE	4417.6	4822.8
334-1-54	SQ-22	REVISE	2317.3	1153.4
337-7-81	SQ-22	REVISE	272.4	263.9
337-7-83	SQ-22	REVISE	471.8	2364.7
339-1	SQ-23	REVISE	10.7	9.7
425-1-451	38	REVISE	3	4

**Form 131-C**

4 8

DATE: 1/14/2021

Financial Project ID 444187-1-52-01 (Lead number only)

Proposal/Contract ID T5715

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
425-1-461	38	REVISE	3	2
425-2-62	38	REVISE	3	2
425-2-92	38	REVISE	1	2
430-830	SQ-23	ADD	0	32.2
521-1-11	SQ-24	ADD	0	205
521-72-43	SQ-24	ADD	0	10
520-1-7	SQ-24	REVISE	796	816
520-1-10	SQ-24	REVISE	4479	4629
520-2-1	SQ-24	REVISE	1289	1311
520-70	SQ-24	REVISE	1157	1112
400-0-11	SQ-25 (PREV. SQ 24)	REVISE	180.1	140
522-1	SQ-26	REVISE	2341	2490
522-2	SQ-26	REVISE	264	109
570-1-2	SQ-28	REVISE	23707	23919
641-2-17	TRNS*PORT	DELETE	2	0



DATE: 1/14/20216 of 8Financial Project ID 444187-1-52-01 (Lead number only)Proposal/Contract ID T5715PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/14/2021</u>	<u>KEY SHEET UPDATE FOR REVISION</u>
<u>2A</u>	<u>1/14/2021</u>	<u>ADDED REVISION SIGNATURE SHEET</u>
<u>3-6</u>	<u>1/14/2021</u>	<u>UPDATED TRNS*PORT REPORT</u>
<u>24</u>	<u>1/14/2021</u>	<u>PAVEMENT DESIGN NOTE REVISED</u>
<u>26</u>	<u>1/14/2021</u>	<u>PAVEMENT DESIGN NOTE REVISED</u>
<u>35</u>	<u>1/14/2021</u>	<u>PAVEMENT DESIGN NOTE REVISED</u>
<u>37-38</u>	<u>1/14/2021</u>	<u>QUANTITY REVISED</u>
<u>38A</u>	<u>1/14/2021</u>	<u>ADDED SHEET</u>
<u>44-46</u>	<u>1/14/2021</u>	<u>PIPE SIZE AND NOTE REVISION</u>
<u>47</u>	<u>1/14/2021</u>	<u>ROADWAY NOTE REVISED</u>
<u>48</u>	<u>1/14/2021</u>	<u>PIPE QUANTITY REVISED</u>
<u>91</u>	<u>1/14/2021</u>	<u>REMOVED COLLAR AND REVISED DOWNSTREAM STRUCTURE LABEL</u>
<u>92</u>	<u>1/14/2021</u>	<u>REVISED DIMENSION</u>
<u>108</u>	<u>1/14/2021</u>	<u>NOTE REVISION</u>
<u>135-159</u>	<u>1/14/2021</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>172-191</u>	<u>1/14/2021</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>212</u>	<u>1/14/2021</u>	<u>NOTES ADDED AND REVISED</u>
<u>214-216</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>222-223</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>231-233</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>241</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>244</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>248-249</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>251-252</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>

DATE: 1/14/20217 of 8Financial Project ID 444187-1-52-01 (Lead number only)Proposal/Contract ID T5715PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>259</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>262</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>265</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>268</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>273</u>	<u>1/14/2021</u>	<u>REMOVE NOTE</u>
<u>274-276</u>	<u>1/14/2021</u>	<u>NOTE ADDED</u>
<u>286</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>307</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>309</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>316</u>	<u>1/14/2021</u>	<u>DRAINAGE TTCP REVISION</u>
<u>SQ-1</u>	<u>1/14/2021</u>	<u>REVISED SHEET INDEX</u>
<u>SQ-2</u>	<u>1/14/2021</u>	<u>REVISED TTCP QUANTITIES</u>
<u>SQ-2A</u>	<u>1/14/2021</u>	<u>ADDED SHEET</u>
<u>SQ-3</u>	<u>1/14/2021</u>	<u>REVISED TTCP QUANTITIES</u>
<u>SQ-3A</u>	<u>1/14/2021</u>	<u>ADDED SHEET</u>
<u>SQ-4</u>	<u>1/14/2021</u>	<u>REVISED TEMP SIGNAL AND ADDED SPECIAL DETOUR EARTHWORK QUANTITIES</u>
<u>SQ-15</u>	<u>1/14/2021</u>	<u>REVISED CLEARING AND GRUBBING AND REMOVAL OF CONCRETE QUANTITIES</u>
<u>SQ-16</u>	<u>1/14/2021</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>SQ-17 - SQ-22</u>	<u>1/14/2021</u>	<u>REVISED PAVEMENT QUANTITIES</u>
<u>SQ-23</u>	<u>1/14/2021</u>	<u>REVISED MISC. ASPHALT QUANTITIES AND ADDED MISC. DRAINAGE QUANTITIES</u>
<u>SQ-24</u>	<u>1/14/2021</u>	<u>REVISED CURB &amp; GUTTER QUANTITIES AND ADDED SUMMARY BOX FOR BARRIER WALL</u>
<u>SQ-25</u>	<u>1/14/2021</u>	<u>MOVED SUMMARY OF WALLS BOX AND REVISED SIDEWALK QUANTITIES</u>
<u>SQ-26</u>	<u>1/14/2021</u>	<u>REVISED SIDEWALK QUANTITIES</u>
<u>SQ-28</u>	<u>1/14/2021</u>	<u>REVISED SOD QUANTITIES</u>



