



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 18, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4609

FINANCIAL PROJECT NUMBER(S): 443845 1 52 01, 443845 1 52 02 and 443845 1 52 03

FEDERAL AID PROJECT NUMBER(S): D421107B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 7 (US 441), From SR 870 (W Commercial Blvd.) To Bailey Rd.
(NW 62nd St.)**

BIDS TO BE RECEIVED: April 27, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4609.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 4/11/2022

TO: Final Plans (CO-FINALPLANS)

FROM: Jamie Polidora, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 04/22

Financial Project ID 443845-1-52-01 (Lead number only)

Proposal/Contract ID T4609

Federal Funds: No Yes Federal Aid No. D421-107-B

County Broward State Road No. 7

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2022.04.14 12:09:50
-04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2022.04.12 08:54:30 -04'00' Date: 04-12-2022
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Steven C Braun Digitally signed by: Steven C Braun
DN: CN = Steven C Braun C = US O = FLORIDA DEPARTMENT OF TRANSPORTATION
Date: 2022.04.14 13:58:57 -04'00' Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (8 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



