



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 18, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4612

FINANCIAL PROJECT NUMBER(S): 429576 4 52 01, 429576 4 52 02 and 429576 4 52 03

FEDERAL AID PROJECT NUMBER(S): D422024B

COUNTY(IES): Broward

PROJECT NAME(S): Prospect Rd., From SR 7 (US 441) To SR 870 (Commercial Blvd.)

BIDS TO BE RECEIVED: April 27, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4612.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 04/06/2022

TO: Final Plans (CO-FINALPLANS)

FROM: Robert Lopes, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 04/27/22

Financial Project ID 429576-4-52-01 (Lead number only)

Proposal/Contract ID T4612

Federal Funds: No Yes Federal Aid No. D422-024-B

County Broward

State Road No. N/A

Mandatory Only: Yes (*If Yes, Signatures Not Required.)

*Concurred by: 

Signature of Director of Transportation Development or Designee

Date: 4/12/2022 | 8:28 AM EDT

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling Date: 2022.04.08 08:57:54 -04'00' Date: 04-08-2022

Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____

Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT _____

*Approved By: 

DocuSigned by:

Steven Braun

86FB79A8F1EF4EE...

Signature of District Secretary

Date: 4/12/2022 | 9:22 AM EDT

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

NOTE: This Revision includes an entirely new CADD.zip folder, intended to replace all CADD files as previously made available.

DATE: 04/06/22

Financial Project ID 429576-4-52-01 (Lead number only)

Proposal/Contract ID T4612

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04/06/22</u>	<u>Added Revision Note</u>
<u>2 A</u>	<u>04/06/22</u>	<u>Updated Signature dates</u>
<u>3</u>	<u>04/06/22</u>	<u>Added pay item 108-1 to summary of pay items table</u>
<u>SQ-1</u>	<u>04/06/22</u>	<u>Added Summary of Monitor Existing Structures Table to index of Summary of Quantities</u>
<u>SQ-9</u>	<u>04/06/22</u>	<u>Added Summary of Monitor Existing Structures Table</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
108-1	SQ-9	Add	0 LS	1 LS

