



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

August 25, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7497

FINANCIAL PROJECT NUMBER(S): 439401 1 52 01

FEDERAL AID PROJECT NUMBER(S): D722021B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 687 (US 92) (4th St. N), From 30th Ave. N To 94th Ave. N

BIDS TO BE RECEIVED: August 31, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2022 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 15, 2022, are revised to include the Supplemental Specifications Package 5 page(s) dated August 22, 2022.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
August 25, 2022
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7497.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry". The signature is written in a cursive style with a large, looped "A" and "y".

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

Revision 01-Supp01-Justification 439401-1-52-01 (T7497)

August 23, 2022

The purpose of this Revision is to issue update specification package, due to mandatory revision to add SS1020300 and SS1050803. As well as update plans and pay items due to roadway design change.

REQUIRED ACTIONS:

Approval and Signature of the attached Revision Memo by:

District Director of Transportation Development, **Richard Moss**

District Secretary, **David Gwynn**

Please return promptly to PS&E.

Miki Skinner

DATE: 8/23/2022

1 of 3

TO: Final Plans(CO-FINALPLANS)

FROM: Michael Ojo, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** - Letting (mo./yr.) 08/2022

Financial Project ID 439401-1-52-01 (Lead number only)

Proposal/Contract ID T7497

Federal Funds: No Yes Federal Aid No. D722-021-B

County Pinellas

State Road No. SR 687

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications package revision is is not required. *Approved By: Demetria Arencibia Date: 8/23/2022 12:18 PM EDT
Signature of District Specifications Engineer

*Concurred by: Richard Moss Date: 8/23/2022 | 1:07 PM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A David Gwynn Date: 8/23/2022 | 1:31 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (5 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (12 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
