



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

February 15, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5597

FINANCIAL PROJECT NUMBER(S): 443170 1 52 01, 433651 1 52 01 and 433651 1 56 01

FEDERAL AID PROJECT NUMBER(S): D520075B and D519072B

COUNTY(IES): Marion

**PROJECT NAME(S): SR 93 (I-75), CR 484 and Br. No. 360048, From Sumter Co. line
To SR 200 and From SW 20th Ave. To CR 475A**

BIDS TO BE RECEIVED: February 23, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5597.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 02-09-2022
 TO: Final Plans (CO-FINALPLANS)
 FROM: Megan Owens, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 02/2022
 Financial Project ID 443170-1-52-01 (Lead number only)
 Proposal/Contract ID T5597
 Federal Funds: No Yes Federal Aid No. D520-075-B
 County MARION State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specific and a package revision is
 is not required. *Approved By: Beth Carlson Date: 2/10/2022 | 2:09 PM EST
DocuSigned by: 55360AAF13E445F...

*Concurred by: Jeffrey Ciarello Date: 2/10/2022 | 3:15 PM EST
Signature of Director Development or Designee DocuSigned by: 1752524FC337485...
 *Concurred by: C. Jack Adkins Date: 2/10/2022 | 3:25 PM EST
Signature of Director Development or Designee DocuSigned by: 1752524FC337485...

If Projects of Division Interest,
 *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/11/2022 | 9:37 AM EST
Signature of District Secretary DocuSigned by: 862D6BC1F4FF447...

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (13 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



