

Florida Department of Transportation

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

February 16, 2022

### ADDENDUM NO. 1

#### TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5742 FINANCIAL PROJECT NUMBER(S): 436125 1 52 01 FEDERAL AID PROJECT NUMBER(S): D521037B COUNTY(IES): Brevard PROJECT NAME(S): I-95 On-Ramps, from Wickham Rd. in Both EB and WB Directions

#### BIDS TO BE RECEIVED: February 23, 2022

#### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

#### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download Amendment File <u>T5742.001</u> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan D. Autry

Alan Autry, Manager Contracts Administration Office

AA:dm Attachment

www.fdot.gov

Form 131-C (mod D5 3/19)

3

1

## **REVISION MEMO**

DATE:	
TO:	Final Plans (CO-FINALPLANS)
FROM:	Joseph Fontanelli, El, Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number _ 1 _ Letting (mo./yr.) _ 02/2022
	Financial Project ID 436125-1 (Lead number only)
	Proposal/Contract ID T5742
	Federal Funds:  No XYes Federal Aid No. D521-037-B
	County Brevard State Road No.9
Mandatory O	only: ⊠No ⊡Yes (*If Yes, Signatures Not Required.)
l have reviev <b>is not</b> <u>⊠</u> req	ved for effects on the Specific: Christine Bacomo juired. *Approved By:
*Concurred b	by: Juffry liure of 1
*Concurred b	Signature of C. Jack Addims Signature of C. Jack Addims IT52524FC337485 n Development or Designee
If Projects of	Division Interest, By: Date: Print Name of FHWA Engineer
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS IE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING OUT APPROVAL
	y: Dotum typer Date: Date: 6:00 PM EST
	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).
	D SPECIFICATIONS PACKAGE (Pages).
X PLANS R	EVISION NUMBER <u>1</u> ( <u>17</u> Sheets).
CONTRACT	TIME REVISED: INO Yes(If yes, Total Calendar Days)

#### Form 131-C

DATE:	2/10/2022				2	3
Financial Project ID 436125-1 (Lead number only)						
Proposal/Contract ID T5742						
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER <u>N/A</u>						
<u>Sheet No(s).</u>	<u>Rev. D</u>	<u>ate</u>	Description			
·						
·						

# Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-107-1		Rev	3	500
630-2-11		Rev	1368	1059
630-2-12		Rev	431	740

DATE:	2/10/2022			<u>3</u> of <u>3</u>
Financial Project ID		436125-1	_(Lead number	only)
Proposal/Con	itract ID	T5742		

### PLANS REVISION NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	Description
1	2/10/2022	Added revision note identifying revisions to sheets 1, 2A, 3, 4, 5, SQ-16 and SQ-19.
2A	2/10/2022	Additional signature sheet.
3-5	2/10/2022	Changed 102-107-1 to 500 ED, revised 630-2-11 to 630-2-12, updated SOPI report.
SQ-16	2/10/2022	Change duration/quantity of 102-107-1 to 250 ED for Phases IV B2 and IV B3.
SQ-19	2/10/2022	Change quantity grand total of 102-107-1 to 500 ED.
S-1	2/10/2022	Added revision note identifying revisions to sheet S-1, S-2A, S-6, S-26, S-27.
S-2A	2/10/2022	Additional signature sheet.
S-6	2/10/2022	Added note to for identification of multi-post sign support
S-26	2/10/2022	Added sign post data for Sign Nos. 100 and 103.
S-27	2/10/2022	Added sign post data for Sign Nos. 200 and 202.
T-1	2/10/2022	Added revision note identifying revisions to sheets T-1, T-2A, T-3, T-9, T-11.
T-2A	2/10/2022	Additional signature sheet.
T-3	2/10/2022	Reduced pay item 630-2-11 by 309' and increased 630-2-12 by 309'.
T-9	2/10/2022	Added description of transformer.
T-11	2/10/2022	Revised the callout for 309' of trench to 309' of bore.