

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

January 28, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5743

FINANCIAL PROJECT NUMBER(S): 437935 1 52 01 FEDERAL AID PROJECT NUMBER(S): D521082B

COUNTY(IES): Volusia

PROJECT NAME(S): Barracuda Blvd. and Br. No. 795700, At Quay Assisi

and Over the Bradano Canal

BIDS TO BE RECEIVED: February 23, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2022 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 6, 2021, are revised to include the Supplemental Specifications Package 3 page(s) dated January 25, 2022.

Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1 Page two January 28, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File 15743.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

A Mirza Rezazadeh

AA:dm Attachment

TRANSMITTAL OF PLANS, SPECIFICATIONS AND ESTIMATES PACKAGE

			AD Days:	30DA
DATE: 12/6/2021				
Proposal/Contract ID: T5743		Letting Date: 02/23/202	Re-Let:	No
County:	VOLUSIA	State Road No.:	BARRACUDA BLVD	
Federal Funds:	Yes	Federal Aid No(s):	D518-001-B; D518-	081-B; D521-082-B
Total Roadway Length:	0.14	44 ^(mi.) Total Bridge Length:	0.019	(mi.)
Total Project Length:	0.16	<u>63</u> ^(mi.) Total Project Length Ve	erified by: Chris Da	<u>bson</u>
Project Manager Name a	and Phone Numl	ber: Chris Dabson	3869435227	
E.O.R. Name, Firm and I	Phone Number:	Kyle Joseph Dorris, HNTB Cor	poration, (407) 805-03	355
Work Mix: 0022 - BRIDG	E REPLACEMENT			_
been reviewed for cons	tructability and I	ates (PS&E) Package is complete, biddability, and is ready to be adverted the server by District Estimates noted:	ertised for constru	ction.
Roadway Plans		437935-1-32-01 PLANS-01-RO	ADWAY ndf	
1 Toddwdy Flans		437935-1-52-01_PLANS-01-ROAREVISED.pdf	·	
 Specifications Package 		43793515201-SPECS.pdf		
		43793515201-SPECS_SUPP01	.pdf	
 Signing and Pavement Marking Plans 		437935-1-52-01_ PLANS-02- SIGNINGMARKING.pdf		
Structures Plans		437935-1-52-01_PLANS-08- STRUCTURES.pdf		
• CADD		43793513201 CADD FILES.zip		
		437935-1-52-01_CADD-Rev 1.z	p	
FEDERAL AID OFFICE I	NFORMATION:			
If Projects of Division In				
* Authorized by		Date:		
	FHWA Engineer			

Generated on: 1/28/2022 1:33:30 PM

CONTRACT OFFICE INFORMATION:				
Contract Time:350 Calendar Days				
Select One:				
Standard Acquisition Time:	<u>_</u>			
Other Acquisition Time: 30 Days (Ap	proval required if more than 120 Days)			
Flexible Start Time: Days (Approval required if more than 120 Days)				
Special Start Date: (Approval required for SP0080303B and SP0080303C)				
Wage Rate(s)				
Business Development Initiative Project: Alternative Contracting: Pre-Bid Conference Mandatory?	No No (Date:Time:			
SPECIAL NOTES and REQUIREMENTS (List/E	xplain):			

Generated on: 1/28/2022 1:33:30 PM