

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

February 16, 2022

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7483

FINANCIAL PROJECT NUMBER(S): 445362 2 52 01 and 447012 1 52 01

FEDERAL AID PROJECT NUMBER(S): D721027B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 400 (I-4), ITS Communication System

BIDS TO BE RECEIVED: February 23, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Alan D. Autry

Contracts Administration Office

AA:dm

DATE:	2/11/2022	1 of <u>2</u>
TO:	Final Plans(CO-FINALPLANS)	
FROM:	Ronald Chin, Project Manager	
COPIES:	DDE, DCPME	
SUBJECT:	Revision Number 02 - Letting (mo./yr.) 02/2022	
	Financial Project ID 445362-2-52-01 (Lead number only)	
	Proposal/Contract ID <u>T7483</u>	
	Federal Funds: ☐No ☐Yes Federal Aid No. <u>D7 21027 B</u>	
	County Hillsborough State Road No. 400	
Mandatory O	Only: ⊠No	
I have review is not _⊠_ re	wed for effects on the Specificati Denetric Asencibia package revision Denetric Asencibia Date: 2/14/202	is
*Concurred b	2/15/2022	
If Projects of	f Division Interest,	
*Authorized I	By:Date:	
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK HE LETTING MUST BE APPROVED BY THE DISTRICT SECRETAR	
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETO IOUT APPROVAL. Docusigned by:	TTING
*Approved B	David Cititalia 2/14/2	2022 7:11 PM EST
☐ SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).	
☐ REISSUE	ED SPECIFICATIONS PACKAGE (Pages).	
	REVISION NUMBER 1 (6_Sheets): 445362-2 (3 Sheets), 447012-1 (3 Sh	neets)
CONTRACT	TIME REVISED: No Yes(If yes, Total Calendar D	Days)

DATE: <u>2</u>	/11/2022		<u>2</u> of <u>2</u>
Financial Proje Proposal/Contr		<u>62-2-52-01</u> (Lead number only) <u>3</u>	
PLANS REVIS	ION NUMBER	<u>1</u>	
Sheet No(s).	Rev. Date	<u>Description</u>	
IT-1	2/11/2022	447012-1 Revision Added to Key Sheet	
<u>IT-9</u>	2/11/2022	447012-1 Updated General Note	
<u>IT-100</u>	2/11/2022	447012-1 Pedestrian Detail Updated	
<u>IT-1</u>	2/11/2022	445362-2 Revision Added to Key Sheet	
IT-2A	2/11/2022	445362-2 Updated Signature Sheet	
IT-43	2/11/2022	445362-2 Updated General Note	
		·	
		·	