



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 4, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4595

FINANCIAL PROJECT NUMBER(S): 432066 8 52 01, 432066 8 52 02 and 432066 8 52 03

FEDERAL AID PROJECT NUMBER(S): D421080B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 817 (University Dr.), From SR 821 (W Riviera Blvd.)
Northerly To SR 824 (Pembroke Rd.)**

BIDS TO BE RECEIVED: January 26, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4595.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 12/22/2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: Leslie Wetherell, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/22
 Financial Project ID 432066-8-52-01 (Lead number only)
 Proposal/Contract ID T4595
 Federal Funds: No Yes Federal Aid No. D421-080-B
 County Broward State Road No. 817

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 12/29/2021 | 11:38 AM EST
DocuSigned by: Signature of Director D38BA4C842F840E... velopment or Designee

I have reviewed for effects on the Specificatio Ervin Sterling a package revision is
 is not required. *Approved By: Ervin Sterling Date: 12/29/2021 | 9:49 AM EST
DocuSigned by: Signature of neer 7B2598CF81F2488...

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).
- REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).
- PLANS REVISION NUMBER 1 (9 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

PLAN REVISION NUMBER 1 (CONTINUED):

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>KS</u>	<u>12/22/2021</u>	<u>Added Sheet</u>
<u>SSA</u>	<u>12/22/2021</u>	<u>Added Sheet SSA</u>
<u>S-1.0</u>	<u>12/22/2021</u>	<u>Revised Construction Specifications Note A</u>
<u>B-2A</u>	<u>12/22/2021</u>	<u>Added Sheet B-2A</u>
<u>B-3</u>	<u>12/22/2021</u>	<u>Added Sheet B-2A</u>
<u>B-4</u>	<u>12/22/2021</u>	<u>Revised Governing Standards to January 2022</u>