



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

January 4, 2022

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4596**

**FINANCIAL PROJECT NUMBER(S): 432066 9 52 01, 432066 9 52 02 and 432066 9 52 03**

**FEDERAL AID PROJECT NUMBER(S): D421079B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): SR 817 (University Dr.), From SR 84 (I-595) and North New  
River Canal To N of SR 842 and NW 1<sup>st</sup> St.**

---

**BIDS TO BE RECEIVED: January 26, 2022**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4596.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezagadeh*  
for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 12/22/2021  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Leslie Wetherell, P.E., Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/22  
 Financial Project ID 432066-9-52-01 (Lead number only)  
 Proposal/Contract ID T4596  
 Federal Funds:  No  Yes Federal Aid No. D421-079-B  
 County Broward State Road No. 817

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Date: 12/29/2021 | 11:38 AM EST  
DocuSigned by: Signature of Director c... D38BA4C842F840E... olpment or Designee

I have reviewed for effects on the Specificatio... a package revision is   
 is not  required. \*Approved By: Ervin Sterling Date: 12/29/2021 | 9:50 AM EST  
DocuSigned by: Signature of ... 7B2598CF81F2488... neer

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE N/A (\_\_\_\_ Pages).
- PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

**Form 131-C**

DATE: 12/22/2021

Financial Project ID 432066-9-52-01 (Lead number only)

Proposal/Contract ID T4596

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/22/2021</u>	<u>Added Sheet No. 2A to Index and Revised Sheets KS, SSA &amp; S1.0</u>
<u>2A</u>	<u>12/22/2021</u>	<u>Added Sheet</u>
<u>KS</u>	<u>12/22/2021</u>	<u>Added Sheet No. SSA to Index and Revised Sheets KS, SSA &amp; S1.0</u>

**See Sheet 3/3 for Continued List of Plan Revisions**

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

PLAN REVISION NUMBER 1 (CONTINUED):

Sheet No(s). Rev. Date Description

SSA 12/22/2021 Added Sheet

S1.0 12/22/2021 Revised reference to January 2022 FDOT Specifications