



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

January 20, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5741

FINANCIAL PROJECT NUMBER(S): 442882 1 52 01

FEDERAL AID PROJECT NUMBER(S): D520099B

COUNTY(IES): Brevard

**PROJECT NAME(S): SR 500, From the Osceola Co. Line To Brandywine
Ln./Columbia Ln.**

BIDS TO BE RECEIVED: January 26, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 17, 2021, are revised to include the Supplemental Specifications Package 7 page(s) dated December 21, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
Page two
January 20, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5741.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezagadeh

for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Date: 1/18/2022

Financial Project ID: (Lead Number Only) 442882-1

Proposal/Contract ID: T5741

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
442882-1-52-01	1	1/18/2022	Updated Revision Block to reflect revised sheets.
442882-1-52-01	2A	1/18/2022	Update digital signatures and seals.
442882-1-52-01	3	1/18/2022	Updated Summary of Pay Items to reflect quantity changes.
442882-1-52-01	10,11	1/18/2022	Revised milling schematic and pavement designs.
442882-1-52-01	12	1/18/2022	Revised Turn Lane milling depth and resurfacing pavement design.
442882-1-52-01	SQ-12 - SQ-14	1/18/2022	Revised quantities for Pay Item No. 327-70-11
442882-1-52-01	SQ-14, SQ-15	1/18/2022	Revised quantities for Pay Item No. 327-70-15
442882-1-52-01	SQ-15	1/18/2022	Revised quantities for Pay Item No. 327-70-17
442882-1-52-01	SQ-15	1/18/2022	Revised quantities for Pay Item No. 327-70-20
442882-1-52-01	SQ-15 - SQ-18	1/18/2022	Revised quantities for Pay Item No. 334-1-13

Date: 1/18/2022

Financial Project ID: (Lead Number Only) 442882-1

Proposal/Contract ID: T5741

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER _____

Sheet Number	Revision Date	Description

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
442882-1	327-70-11	Revised	103,318 SY	16,821 SY
442882-1	327-70-15	Revised	217,022 SY	303,516 SY
442882-1	327-70-17	Deleted	6,794 SY	0 SY
442882-1	327-70-20	Revised	36,071 SY	42,865 SY
442882-1	334-1-13	Revised	40,239.1 TN	42,744.2 TN