

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

May 20, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5745

FINANCIAL PROJECT NUMBER(S): 432193 5 52 01 FEDERAL AID PROJECT NUMBER(S): D522001B

COUNTY(IES): Orange

PROJECT NAME(S): Hicks Ave. (Formerly Terry Ave.), Extension-Roadway Realignment

and Construction

BIDS TO BE RECEIVED: June 15, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File 15745.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Alan D. Autry

Contracts Administration Office

AA:dm Attachment

REVISION MEMO

1_of 2_

Samuel Jumber	DATE: TO:	5/19/2022 Final Plans (CO-FINALPLANS)	
SUBJECT: Revision Number 1 - Letting (mo./yr.) 6/2022 Financial Project ID 4/32193-5-52-01 (Lead number only) Proposal/Contract ID 15745 Federal Funds:	-	,	
SUBJECT: Revision Number 1 Letting (mo./yr.) 6/2022 Financial Project ID 432193-5-52-01			
Financial Project ID 432193-5-52-01 (Lead number only) Proposal/Contract ID T5745 Federal Funds: No Yes Federal Aid No. D522-001-B County Orange State Road No. N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Footbase State Road No. N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Footbase State Road No. N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Footbase State Road No. N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Footbase State Road No. N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Footbase State Road No. N/A Mandatory Only: No Revision is Date:			
Proposal/Contract ID	SOBJECT:		
Federal Funds: No Yes Federal Aid No. D522-001-B County Orange State Road No.N/A Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Cooking and Signatures Not Required.) I have reviewed for effects on the Cooking and Signatures Not Required. *Approved By: Christine Baceme ns Engineer *Concurred by: Concurred by: Cooking a by: Engineer or Designee Date: S/19/2022 1:02 PM EDT *Concurred by: Cooking a by: Engineer or Designee Date: S/19/2022 1:25 PM EDT *Concurred by: Cooking a by: Transportation Development or Designee Date: S/19/2022 1:25 PM EDT *Concurred by: Cooking a by: Date: Designee Date: S/19/2022 1:25 PM EDT *Concurred by: Cooking a by: Date: Date: Date: Date: Designee Date: S/19/2022 1:25 PM EDT *Concurred by: Cooking a by: Date:			
State Road No.N/A			
Mandatory Only: No Yes (*If Yes, Signatures Not Required.) I have reviewed for effects on the Section 1 age and a package revision 1 pate: 5/19/2022 11:33 am EDT is not required. *Approved By: Christine Bacome ns Engineer Date: 5/19/2022 11:33 am EDT *Concurred by: Christine Bacome ns Engineer Date: 5/19/2022 1:02 PM EDT Eaglopoles20C044F Date: 5/19/2022 1:25 PM EDT Engineer or Designee Date: 5/19/2022 1:25 PM EDT *Concurred by: C. Jack Addition Transportation Development or Designee *Concurred by: Print Name of FHWA Engineer Date: Print Name of FHWA Engineer REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL. *Approved By: Date: Signature of District Secretary Date: Signature of District Secretary Supplemental Specifications Package Number Date: Pages). REISSUED SPECIFICATIONS PACKAGE Pages). PLANS REVISION NUMBER 1 (23 Sheets).		Federal Funds: ☐No ☑Yes Federal Aid No	D522-001-B
I have reviewed for effects on the State of Stat		County Orange	State Road No.N/A
*Concurred by:			
*Concurred by:	I have reviev is not <u>✓</u> red		nd a package revision is \(\bigsim_{\text{cer}}\)
*Concurred by: C. Jack Addisons Transportation Development or Designee	*Concurred b	by: Jeffry Ciarello Final Engineer of Designee	Date: 5/19/2022 1:02 PM EDT
If Projects of Division Interest, *Authorized By:	*Concurred b	by: C. Jack Adkins Transportation Development or Designee	Date: 5/19/2022 1:25 PM EDT
Print Name of FHWA Engineer REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL. *Approved By:	If Projects of		
REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL. *Approved By: Date: Signature of District Secretary SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages). REISSUED SPECIFICATIONS PACKAGE (Pages). PLANS REVISION NUMBER 1 (23 Sheets).	*Authorized		Date:
WITHOUT APPROVAL. *Approved By: Date: Signature of District Secretary □ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages). □ REISSUED SPECIFICATIONS PACKAGE (Pages). □ PLANS REVISION NUMBER 1 (23Sheets).		SIONS RECEIVED IN THE FINAL PLANS OFFIC	
Signature of District Secretary SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER(Pages). REISSUED SPECIFICATIONS PACKAGE(Pages). PLANS REVISION NUMBER 1 (23Sheets).	_		DAYS OF THE LETTING
□ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER(Pages). □ REISSUED SPECIFICATIONS PACKAGE(Pages). □ PLANS REVISION NUMBER 1 (23Sheets).	*Approved B	Ву:	Date:
REISSUED SPECIFICATIONS PACKAGE (Pages). PLANS REVISION NUMBER 1 (23 Sheets).		Signature of District Secretary	
✓ PLANS REVISION NUMBER 1 (23 Sheets).	☐ SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER	ER(Pages).
	☐ REISSUE	ED SPECIFICATIONS PACKAGE(_	Pages).
CONTRACT TIME REVISED: ☑No ☐Yes(If yes, Total Calendar Days)	☑ PLANS F	REVISION NUMBER 1 (23 Sheets	s).
	CONTRACT	TIME REVISED: ☑No ☐Yes(If yes,	Total Calendar Days)

DATE: 5	5/19/2022		<u>2</u> of <u>2</u>
Financial Proje		i-52-01	(Lead number only)
Proposal/Conti	ract ID T5745		
PLANS REVIS	ION NUMBER	1	
Sheet No(s).	Rev. Date	<u>Description</u>	
1	5-06-22	Added Sheet 2A to Index	
2A	5-06-22	New Signature Sheet for Revision 1	
14-16	5-06-22	OUC Water Utility Updated	
18-20	5-06-22	OUC Water Utility Updated	
120-121	5-06-22	OUC Water Utility Updated	
S-1	5-06-22	Keysheet Included in Revision Submittal	
S-5	5-06-22	OUC Water Utility Updated	
S-7, S-9	5-06-22	OUC Water Utility Updated	
L-1	5-06-22	Added Sheet L-2A to Index	
L-2A	5-06-22	New Signature Sheet for Revision 1	
L-9-L-11	5-06-22	OUC Water Utility Updated	
T-1	5-06-22	Keysheet Included in Revision Submittal	
T-6-T-8	5-06-22	OUC Water Utility Updated	