



Florida Department of Transportation

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

June 3, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7478

**FINANCIAL PROJECT NUMBER(S): 440246 1 52 01, 440246 1 52 02, 440246 1 52 03,
440246 1 52 04, and 440246 1 52 05**

FEDERAL AID PROJECT NUMBER(S): D722039B

COUNTY(IES): Pinellas

**PROJECT NAME(S): SR 55/US 19/34th St., 3rd Ave. S, and at 30th Ave. S, At 1st Ave. S
and 1st Ave. N, From SR 682/54th Ave. S To 22nd Ave. N, and
between 54th Ave. S and 22nd Ave. S**

BIDS TO BE RECEIVED: June 15, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7478.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

+

DATE: 6/2/2022 1 of 3
 TO: Final Plans(CO-FINALPLANS)
 FROM: Liz Winters, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 06/2022
 Financial Project ID 440246-1-52-01 (Lead number only)
 Proposal/Contract ID T7478
 Federal Funds: No Yes Federal Aid No. D722-039-B
 County Pinellas State Road No. SR 55

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications package revision is
 is not required. *Approved By: Demetria Arencibia Date: 6/2/2022 | 4:52 PM EDT
DocuSigned by: 1ECBA66FBDA1411... Signature of District Specifications Engineer

*Concurred by: Richard Moss Date: 6/3/2022 | 10:06 AM EDT
DocuSigned by: CADF49BFE536492... Signature of Director or Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: David Gwynn Date: 6/3/2022 | 10:57 AM EDT
DocuSigned by: 282623A862FE4AC... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (23 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
