

RON DESANTIS GOVERNOR 605 SUWANNEE STREET TALLAHASSEE, FL 32399-0450

March 21, 2022

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4603 FINANCIAL PROJECT NUMBER(S): 441578 1 52 01, 441578 1 52 02 and 441578 1 52 03 FEDERAL AID PROJECT NUMBER(S): D421078B COUNTY(IES): Broward PROJECT NAME(S): SW 64th Ave., From SW 35th St. To Pembroke Rd.

BIDS TO BE RECEIVED: March 30, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download Amendment File <u>T4603.002</u> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, for

Alan Autry, Manager Contracts Administration Office

AA:dm Attachment

> Improve Safety, Enhance Mobility, Inspire Innovation www.fdot.gov

DATE: 3/15/20)22							
TO:	Final Plans (CO-FINALPLANS)							
FROM:	Kenzot Jasmin, P.E, Project Manager							
COPIES:	DDE, DCPME							
SUBJECT:	Revision Number x 2 - Letting (mo./yr.) 3/22							
	Financial Project ID <u>441578-1-52-01</u> (Lead number only)							
	Proposal/Contract ID T4603							
Federal Funds:								
	County Broward State Road No. N/A							
Mandatory C	nly: •No	Yes (* f Yes, Signatures	Not Required.)					
*Concurred by:		John Olson, PE D38BA4C842F840E or of Transportation Development or	Date:	3/17/2022 8:21 A	M EDT			
		s on the Specifications Provide By: Letzelter Signature of District Yuanet Letzelter for ed By: Print Name of FHW		ckage revision is Date: 3/16/2022				
		IVED IN THE FINAL PLA MUST BE APPROVED I						
		ALLOWED WITHIN 5			2 51			
*Approved By: Steve (. Brawn Signature of District Secretary Date: Date:					.2:51 PM EDT			
		CIFICATIONS PACKAG						
	ED SPECIFIC	ATIONS PACKAGE	(Pages).				
DI PLANS R	EVISION NU	MBER <u>1 (65</u>	Sheets).					
CONTRACT	TIME REVIS	ED:	, To	otal Calendar Days)				

DATE:	3/15/202	2						
Financial Project ID 4		441578	-1-52-01 (Lead number only)					
Proposal/Contract ID		T4603						
PLANS REVI	SION NU		1					
<u>Sheet No(s).</u> 1/2A	<u>Rev.</u> 3/9/202		<u>Description</u> Added Sheet Number 2A / Added Sheet					
			Added Sheet Number 2A / Added Sheet					
	3/9/2022		Included Pay Item 120-1 Regular Excavation in Summary of Pay Item sheet.					
78-138	3/9/2022		Added excavation quantities					
SQ-11	3/9/2022		Added Pay Item 120-1 Regular Excavation to Earthwork Summary Box					
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER								
<u>Sheet No(s).</u>	<u>Rev.</u>	<u>Date</u>	Description					

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	SQ-11	Add	N/A	2312 CY
			<u> </u>	