



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 17, 2022

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4605

**FINANCIAL PROJECT NUMBER(S): 441632 1 52 01, 441632 1 52 02, 441632 1 52 03,
441632 1 52 05 and 441632 1 56 01**

FEDERAL AID PROJECT NUMBER(S): D421074B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 802 (Lake Worth Rd.), From Raulerson Dr. To Palm Beach
State College Entrance Rd.**

BIDS TO BE RECEIVED: May 25, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4605.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 5/13/2022

TO: Final Plans (CO-FINALPLANS)

FROM: Jamie Polidora, P.E. , Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 01 - Letting (mo./yr.) 05/22

Financial Project ID 441632-1-52-01

Proposal/Contract ID T4605

Federal Funds: No Yes Federal Aid No. D421-074-B

County Palm Beach

State Road No. 802

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2022.05.17 08:19:02
-04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2022.05.16 08:02:29 -04'00' Date: 05-16-2022
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING

WITHOUT DocuSigned by:
*Approved By: Gerry O'Reilly 135C31FECBB44E3 Date: 5/17/2022 | 10:46 AM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (____ 42 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/13/2022Financial Project ID 441632-1-52-01Proposal/Contract ID T4605PLANS REVISION NUMBER 01

Roadway Plans (441632-1-52-01)

Sheet No(s).	Rev. Date	Description
<u>1</u>	<u>5/3/2022</u>	<u>Key Sheet Revisions</u>
<u>2, 3, 9</u>	<u>5/12/2022</u>	<u>Updated Quantities</u>
<u>25</u>	<u>5/3/2022</u>	<u>Concrete Apron added.</u>
<u>32</u>	<u>5/3/2022</u>	<u>Sidewalk reconstruction added.</u>
<u>34</u>	<u>5/3/2022</u>	<u>Sidewalk reconstruction added.</u>
<u>44</u>	<u>5/3/2022</u>	<u>Conduit has been added</u>
<u>64&66</u>	<u>5/3/2022</u>	<u>Notes have been revised.</u>
<u>SQ-1</u>	<u>5/3/2022</u>	<u>Updates to Index</u>
<u>SQ-5A</u>	<u>5/3/2022</u>	<u>Summary Table has been added.</u>
<u>SQ-13-17</u>	<u>5/3/2022</u>	<u>Quantities have been revised</u>
<u>SQ-14A, SQ-14B</u>	<u>5/3/2022</u>	<u>Sheet Added</u>
<u>SQ-34 - SQ-39</u>	<u>5/3/2022</u>	<u>Updated quantities</u>

Signalization Plans (441632-1-52-02)

Sheet No(s).	Rev. Date	Description
<u>T-1</u>	<u>5/13/2022</u>	<u>Key Sheet Revisions</u>
<u>T-2A</u>	<u>5/13/2022</u>	<u>Added signature sheet.</u>
<u>T-3</u>	<u>5/13/2022</u>	<u>Added pay item footnotes, revised EOR, revised pay item description.</u>

Lighting Plans (441632-1-52-03)

Sheet No(s).	Rev. Date	Description
<u>L-1</u>	<u>5/13/2022</u>	<u>Key Sheet Revisions</u>
<u>L-2A</u>	<u>5/13/2022</u>	<u>Added signature sheet.</u>
<u>L-3</u>	<u>5/13/2022</u>	<u>Added pay item footnotes, revised EOR.</u>
<u>L-7</u>	<u>5/13/2022</u>	<u>Updated symbol descriptions, updated wattages in pole data table, revised EOR.</u>
<u>L-8</u>	<u>5/13/2022</u>	<u>Updated wattages in pole data table, revised EOR.</u>
<u>L-29</u>	<u>5/13/2022</u>	<u>Revised total load calculations, revised EOR.</u>

Utility Work by Highway Contractor Plans (441632-1-56-01)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
CO-1	4/20/2022	Revised per CEI
CO-5	4/20/2022	Revised per CEI
C1-4	4/20/2022	Revised per CEI
C1-10	4/20/2022	Revised per CEI
C1-15	4/20/2022	Revised per CEI
C1-19	4/20/2022	Revised per CEI
C1-21	4/20/2022	Revised per CEI
C5-1	4/20/2022	Revised per CEI

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A **Summary of Quantities (441632-1-52-01)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-2-200		Add.	N/A	1 LS / 9858 SY
110-4-10		Rev.	6,416 SY	12,514 SY
522-1		Rev.	4,693 SY	7,240 SY

Summary of Quantities (441632-1-52-02)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-4-10		Rev.	3,907 SY	1,891 SY
522-1		Del.	1,941 SY	0 SY
522-2		Rev.	1,143 SY	1,149 SY

Summary of Quantities (441632-1-56-01)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1060-11-221		Rev.	1 EA	4 EA
1060-21-11		Rev.	9 EA	6 EA