



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 16, 2022

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4611

**FINANCIAL PROJECT NUMBER(S): 441582 1 52 01, 441582 1 52 02, 441582 1 52 03,
439991 1 52 01, 439991 1 52 02 and 439991 1 52 03**

FEDERAL AID PROJECT NUMBER(S): D421118B and D421117B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 5 (US 1), From SR 824 (Pembroke Rd.) N To the S End of Young
Circle and From the N End To SR 822**

BIDS TO BE RECEIVED: May 25, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4611.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezaadeh for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 05/10/2022

TO: Final Plans (CO-FINALPLANS)

FROM: Vandana Nagole, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/22

Financial Project ID 441582-1-52-01 (Lead number only)

Proposal/Contract ID T4611

Federal Funds: No Yes Federal Aid No. D421-118-B

County Broward

State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____

DocuSigned by:
Scott Peterson

Date: 5/13/2022 | 12:44 PM EDT

Scott Peterson for Signature of Director
John Olson

I have reviewed for effects on the Specifications
is not required. *Approved By: _____

DocuSigned by:
Yuanet Letzelter

a package revision is

Date: 5/13/2022 | 11:52 AM EDT

Yuanet for
Ervin Sterling
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____

Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____

DocuSigned by:
Gerry O'Reilly

Date: 5/13/2022 | 4:07 PM EDT

Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (18 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DS
SB

Form 131-CDATE: 05/10/2022Financial Project ID 441582-1-52-01 (Lead number only)Proposal/Contract ID T4611PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>05/09/2022</u>	<u>Added Sheet No. 2A to Index</u>
<u>2A</u>	<u>05/09/2022</u>	<u>Added Signature Sheet</u>
<u>7</u>	<u>05/09/2022</u>	<u>Updated description of material for light pole</u>

See Sheet 3/3 for Continued List of Plan RevisionsSUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
FOR FPID 441582-1-52-01				
580-12-15	1	Revised	8	6
715-516-615	1	Deleted	63	-
715-516-115	1	Added	-	63
FOR FPID 441582-1-52-02				
715-516-615	1	Deleted	20	-
715-516-115	1	Added	-	20
FOR FPID 439991-1-52-01				
580-12-15	1	Revised	8	6
715-516-615	1	Deleted	42	-
715-516-115	1	Added	-	42
FOR FPID 439991-1-52-02				
715-516-615	1	Deleted	8	-
715-516-115	1	Added	-	8

PLAN REVISION NUMBER 1 (CONTINUED)

Revised Plan Sheets for FPID 441582-1-52-01 (Lead)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
42	05/09/2022	Removed tree grates
L-1	05/06/2022	Added Sheet Number L-2A to Index
L-2A	05/06/2022	Added Sheet
L-4 thru L-5	05/06/2022	Replaced lighting pay items
L-20	05/06/2022	Revised description and labels on pole detail

Revised Estimated Quantities Report Sheets for FPID 441582-1-52-01 (Lead)

1	05/05/2022	Added Cover Sheet Revision Box
2	05/09/2022	Revised Quantities for pay item 580-12-15
127 thru 131	05/09/2022	Revised Quantities for pay item 715-516-115

Revised Estimated Quantities Report Sheets for FPID 441582-1-52-02 (Strung Project)

1	05/05/2022	Added Cover Sheet Revision Box
5	05/09/2022	Revised Quantities for pay item 7156-516-115

Revised Plan Sheets for FPID 439991-1-52-01 (Strung Project)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	05/09/2022	Added Sheet Number 2A to Index
2A	05/09/2022	Added Signature Sheet
5	05/09/2022	Updated description of material for light pole
29	05/09/2022	Removed tree grates
L-1	05/09/2022	Added Signature Sheet
L-2A	05/06/2022	Added Sheet
L-4	05/06/2022	Replaced lighting pay items
L-14	05/06/2022	Revised description and labels on pole detail
L-16	05/05/2022	Revised number of spread footers required

PLAN REVISION NUMBER 1 (CONTINUED)

Revised Estimated Quantities Report Sheets for FPID 439991-1-52-01 (Strung Project)

<u>1</u>	<u>05/05/2022</u>	<u>Added Cover Sheet Revision Box</u>
<u>2</u>	<u>05/09/2022</u>	<u>Revised Quantities for pay item 580-12-15</u>
<u>63 thru 65</u>	<u>05/09/2022</u>	<u>Revised Quantities for pay item 715-516-115</u>

Revised Estimated Quantities Report Sheets for FPID 439991-1-52-02 (Strung Project)

<u>1</u>	<u>05/06/2022</u>	<u>Added Cover Sheet Revision Box</u>
<u>2 thru 3</u>	<u>05/06/2022</u>	<u>Revised Quantities for pay item 715-516-115</u>