



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

May 18, 2022

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5747**

**FINANCIAL PROJECT NUMBER(S): 433661 1 52 01, 433661 1 56 01, and 445800 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D521017B and D522035B**

**COUNTY(IES): Marion**

**PROJECT NAME(S): SR 40 and US 441, At SR 492 and From SR 40 To SR 40A  
(SW Broadway)**

---

**BIDS TO BE RECEIVED: May 25, 2022**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE  
NUMBER ONE**

The 2022 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 8, 2022, are revised to include the Supplemental Specifications Package 3 page(s) dated May 13, 2022.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1  
May 18, 2022  
Page 2

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5747.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezaadeh, for*

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 5-17-2022  
TO: Final Plans (CO-FINALPLANS)  
FROM: Anthony Miller, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 01 - Letting (mo./yr.) 05/22  
Financial Project ID 433661-1-52-01 (Lead number only)  
Proposal/Contract ID T5747  
Federal Funds: No Yes Federal Aid No. D-520-074-B  
County Marion State Road No. 40/500 & 40/492

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specification and a package revision is not required. \*Approved By: Christine Bacomo Date: 5/17/2022 | 11:08 AM EDT

\*Concurred by: Jeffrey Cicarello Date: 5/17/2022 | 11:27 AM EDT

\*Concurred by: C. Jack Adkins Date: 5/17/2022 | 11:37 AM EDT

If Projects of Division Interest,  
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved By: John Tyler Date: 5/17/2022 | 12:45 PM EDT  
District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (3 Pages).
- REISSUED SPECIFICATIONS PACKAGE ( Pages).
- PLANS REVISION NUMBER 01 (22 Sheets).
- CONTRACT TIME REVISED: No Yes(If yes, Total Calendar Days)



