



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

September 22, 2022

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5766
FINANCIAL PROJECT NUMBER(S): 445695 1 52 01
FEDERAL AID PROJECT NUMBER(S): D522015B
COUNTY(IES): Orange
PROJECT NAME(S): SR 50, At West Moreland Ave.

BIDS TO BE RECEIVED: September 28, 2022

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5766.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Pexaradeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 9/19/22
 TO: Final Plans (CO-FINALPLANS)
 FROM: Bitu Hooman, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 3 - Letting (mo./yr.) 09/22
 Financial Project ID 445695-1-52-01 (Lead number only)
 Proposal/Contract ID T5766
 Federal Funds: No Yes Federal Aid No. D522-015-B
 County Orange State Road No. 50

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is required. *Approved *Christine Bacomo* Date: 9/20/2022 | 10:43 AM EDT
DocuSigned by: 9797370829DC44F... Communications Engineer

*Concurred by *Ed Kestory* Date: 9/20/2022 | 10:57 AM EDT
DocuSigned by: District Design Engineer or Designee

*Concurred by *C. Jack Adkins* Date: 9/20/2022 | 11:50 AM EDT
DocuSigned by: Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved *John Tyler* Date: 9/20/2022 | 12:34 PM EDT
DocuSigned by: 4ACA0FB45FC2461... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



