



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

October 27, 2021

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4583**

**FINANCIAL PROJECT NUMBER(S): 429936 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D420092B**

**COUNTY(IES): St. Lucie**

**PROJECT NAME(S): SR A1A (North Causeway) and SR 5 (US 1/N federal Hwy.),  
At Various Locations as Listed in Plans**

---

**LETTING DATE CHANGE**

The letting date for these proposals has been moved to December 8, 2021.

**POSTING DATES**

The posting dates have been changed to December 22, 2021 and January 5, 2022.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Addendum No. 1  
10/27/2021  
Page two


**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4583.001 for this Bid Document from your Order History.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 10/25/21  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: James Hughes, PE, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Memo-1** - Letting (12/1/2021)  
 Financial Project ID: 429936-2-52-1  
 Proposal/Contract: T4583  
 Federal Funds:  No  Yes Federal Aid No. D420-092-B  
 County St. Lucie State Road No. A1A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By: Yuanet P Letzelter Digitally signed by Yuanet P Letzelter  
Date: 2021.10.25 15:49:42 -0400' Date: 10/25/2021  
 Signature of District Specifications Engineer  
 Yuanet Letzelter, District PS&E Engineer  
 on behalf of Ervin Sterling

If Projects of Division Interest ,

\*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
 WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE N/A (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (20 Sheets).
- CONTRACT TIME REVISED:  No  Yes (If yes, N/A Total Calendar Days)
-

DATE: 10/25/21

Financial Project ID 429936-2-52-01

Proposal/Contract ID T4583

PLANS REVISION NUMBER 1

<u>SHEET NO (S)</u>	<u>REV DATE</u>	<u>DESCRIPTION</u>
422993625201-PLANS-01-ROADWAY		
1	9/24/2021	Added Utility Relocation Plans to Component List & added Sheet 3A to Index
3A	9/24/2021	Added Sheet 3A
10	9/24/2021	Added Pay Items
50	9/24/2021	Updated UAO
52	9/24/2021	Added note
42993625201-PLANS-UTILITY-REV01		
U-1	9/24/2021	Added Sheet U-1
U-2	9/24/2021	Added Sheet U-2
U-3	9/24/2021	Added Sheet U-3
U-4	9/24/2021	Added Sheet U-4
U-5	9/24/2021	Added Sheet U-5
U-6	9/24/2021	Added Sheet U-6
U-7	9/24/2021	Added Sheet U-7
U-8	9/24/2021	Added Sheet U-8
U-9	9/24/2021	Added Sheet U-9
U-10	9/24/2021	Added Sheet U-10
U-11	9/24/2021	Added Sheet U-11
U-12	9/24/2021	Added Sheet U-12
42993625201-PLANS-03-SIGNALIZATION		
T-1	9/23/2021	Added Sheet T-2A to Index
T-2A	9/23/2021	Added Sheet T-2A
T-3	9/23/2021	Revised Pay Item Notes

