



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

November 24, 2021

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4583**

**FINANCIAL PROJECT NUMBER(S): 429936 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D420092B**

**COUNTY(IES): St. Lucie**

**PROJECT NAME(S): SR A1A (North Causeway) and SR 5 (US 1/N federal Hwy.),  
At Various Locations as Listed in Plans**

---

**BIDS TO BE RECEIVED: December 08, 2021**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4583.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

for

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 11/19/21  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: James Hughes, PE, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Memo-2** - Letting (12/8/2021)  
 Financial Project ID: 429936-2-52-01  
 Proposal/Contract: T4583  
 Federal Funds:  No  Yes Federal Aid No. D420-092-B  
 County St. Lucie State Road No. A1A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: John Olson Digitally signed by John Olson  
Date: 2021.11.22 12:12:17  
-05'00' Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling  
Date: 2021.11.19 13:31:37 -05'00' Date: 11-19-2021  
Signature of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Gerry O'Reilly DocuSigned by:  
135031FE0B044E3... Date: 11/23/2021 | 8:40 AM EST  
Signature of District Secretary

DS  
SB

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (     Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (     Pages).

PLANS REVISION NUMBER 2 (33 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, N/A Total Calendar Days)

---

DATE: 11/19/21Financial Project ID 429936-2-52-01Proposal/Contract ID T4583PLANS REVISION NUMBER 2

<u>SHEET NO (S)</u>	<u>REV DATE</u>	<u>DESCRIPTION</u>
42993625201-PLANS-01-ROADWAY-REV02		
1	11/09/2021	Added Sheet 3B
3B	11/09/2021	Added Sheet 3B
4	11/09/2021	Updated Pay Items
5	11/09/2021	Updated Pay Items
6	11/09/2021	Updated Pay Items
7	11/09/2021	Updated Pay Items
9	11/09/2021	Updated Pay Items
22	11/09/2021	Updated Typical Section
52	11/09/2021	Updated callouts
61	11/09/2021	Updated plans and callouts
64	11/09/2021	Updated callouts
78	11/09/2021	Updated callouts
282	11/09/2021	Updated cross sections
283	11/09/2021	Updated cross sections
SQ-7	11/09/2021	Revised Quantities
SQ-14	11/09/2021	Added Pay Items
SQ-18	11/09/2021	Updated Table
SQ-19	11/09/2021	Updated Table
42993625201-PLANS-08-STRUCTURES-REV02		
B-1	11/09/2021	Added Revision Sheets
B-3A	11/09/2021	Added Sheet B-3A
B-4	11/09/2021	Added Sheet B-3A
BQ-2	11/09/2021	Updated quantities
BQ-3	11/09/2021	Updated quantities
B1-277	11/09/2021	Updated rebar list
B1-278	11/09/2021	Updated rebar list
BW-4	11/09/2021	Changed traffic barrier & plans index no.

BW-7	11/09/2021	Revised light pole location
BW-11	11/09/2021	Added type of rail
BW-30	11/09/2021	Added note related to pay item
BW-32	11/09/2021	Revised materials
42993625201-PLANS-05-LIGHTING-REV02		
L-1	11/09/2021	Added Revision Sheets
L-2	11/09/2021	Updated quantities
L-3	11/09/2021	Updated quantities

