



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

December 27, 2021

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4583

FINANCIAL PROJECT NUMBER(S): 429936 2 52 01

FEDERAL AID PROJECT NUMBER(S): D420092B

COUNTY(IES): St. Lucie

**PROJECT NAME(S): SR A1A (North Causeway) and SR 5 (US 1/N federal Hwy.),
At Various Locations as Listed in Plans**

BIDS TO BE RECEIVED: January 12, 2022

PLANS REVISION NUMBER THREE

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated August 18, 2021, are revised to include the Supplemental Specifications Package 68 page(s) dated December 09, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

SUMMARY OF MAJOR CHANGES IN THIS ADDENDUM

- Specifications
- - Specification Package included in this Addendum corresponds to letting year 2022 and replaces the previous package
 - 8-13.1 Incentive – Disincentive revised to include SR A1A Bridge Pier 2 footing work
- Plans
- - Structures
 - BQ Sheets for quantity revisions
 - 22 sheets of minor updates to pier rebar details
 - 57 sheets of minor updates to rebar tables
 - Addition of Fly ash and Metakaolin to identified elements (Per recent coordination with State Materials Office)
 - Minor prestressing strand pattern update
 - Sidewalk cover plates clarification
 -
 - Roadway
 - 13 sheets of updates to Typical Sections curb pad detail
 - 50 sheets of updates to cross section earthwork
 - TCP with minor linework revisions
 - TCP adding sub phase 01 to Phase IIA (related to Incentive – Disincentive revision)
 - SQ Sheets for quantity revisions
 -
- Pay Items/Quantities
 - Increase in Erosion control pay items (added)
 - increase in Performance Turf
 - Decrease to Excavation
 - increase to Temporary Retroreflective Pavement Markers
 - Decrease to Temporary Barrier, F&I, Anchored
 - increase to Temporary Barrier, Relocate, Anchored
 - Pavement class quantity reallocations (total pavement quantity reduced by 10%)
 - Increase in Portable Changeable Message Sign, Temporary
 - Increase in Neoprene Bearings

Addendum No. 4
Page three
December 27, 2021

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4583.004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh
for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 12/20/21
 TO: Final Plans (CO-FINALPLANS)
 FROM: James Hughes, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Memo-3 - Letting (1/12/2022)
 Financial Project ID: 429936-2-52-01
 Proposal/Contract: T4583
 Federal Funds: No Yes Federal Aid No. D420-092-B
 County St. Lucie State Road No. A1A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2021.12.21 10:49:32 -05'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2021.12.21 08:53:15 -05'00' Date: 12-21-2021
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 12/21/2021
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (68 Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (_____ Pages).

PLANS REVISION NUMBER 3 (193 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, N/A Total Calendar Days)

DATE: 12/20/21

Financial Project ID 429936-2-52-01

Proposal/Contract ID T4583

PLANS REVISION NUMBER 3

SHEET NO (S)	REV DATE	DESCRIPTION
42993625201-PLANS-01-ROADWAY-REV03		
1	12/14/2021	Added Sheets 3C, 356A thru 356D, SQ-9A, Updated Specification Date
3C	12/14/2021	Added Sheet 3C
4	12/14/2021	Updated Pay Items
6	12/14/2021	Updated Pay Items
7	12/14/2021	Updated Pay Items
15	12/14/2021	Updated Curb Pad
16	12/14/2021	Updated Curb Pad
18	12/14/2021	Updated Curb Pad
22	12/14/2021	Updated Curb Pad and Station
24	12/14/2021	Added PG 76-22 to SP Layer for Resurfacing
26	12/14/2021	Updated Curb Pad
27 thru 28	12/14/2021	Added PG 76-22 to SP Layer Updated Curb Pad Detail
29	12/14/2021	Added PG 76-22 to SP Layer for Resurfacing
30	12/14/2021	Added PG 76-22 to SP Layer Updated Curb Pad Detail
31 thru 33		Updated Curb Pad Detail
176 thru 212	12/14/2021	Updated Quantities
217	12/14/2021	Updated Quantities
243 thru 254	12/14/2021	Updated Quantities
257 thru 276	12/14/2021	Updated Quantities
349	12/14/2021	Revised Sheet
350	12/14/2021	Revised Note
351	12/14/2021	Revised Note

355	12/14/2021	Revised Layout
356A thru 356D	12/14/2021	Added Sheet and Sub-Phase
358	12/14/2021	Revised Layout
359	12/14/2021	Revised Layout
380	12/14/2021	Revised Sheet
439	12/14/2021	Updated Disposition of Existing Water Main to Remain
440	12/14/2021	Updated Disposition of Existing Water Main to Remain
SQ-3 thru SQ-6	12/14/2021	Revised Quantities
SQ-7	12/14/2021	Added Pay Item 102-3-300 with Quantities
SQ-9A	12/14/2021	Added Sheet 9A
SQ-10	12/14/2021	Updated Vibration Monitoring Quantity
SQ-12	12/14/2021	Updated Earthwork Quantities
SQ-15	12/14/2021	Updated Pavement Quantities
SQ-16	12/14/2021	Updated Pavement Quantities
SQ-24	12/14/2021	Updated Sod Quantities
42993625201-PLANS-08-STRUCTURES-REV03		
B-1	12/14/2021	Updated Key Sheet
B-3B	12/14/2021	Added Sheet B-3B
B-4	12/14/2021	Added Sheet B-3B
BQ-1	12/14/2021	Updated Substructure Concrete and Reinforcing Quantities
BQ-2	12/14/2021	Updated Quantities
B-7	12/14/2021	Added HRP Requirements and Updated Specification Date
B1-48 thru B1-52	12/14/2021	Revised Rebar
B1-54	12/14/2021	Added Elevations
B1-55	12/14/2021	Changed Dimension
B1-56	12/14/2021	Added Note
B1-57	12/14/2021	Revised Elevations
B1-80	12/14/2021	Added Note
B1-81	12/14/2021	Edited Annotation
B1-82	12/14/2021	Added Note
B1-84	12/14/2021	Added Note

B1-86	12/14/2021	Added Note
B1-87	12/14/2021	Revised Rebar
B1-88	12/14/2021	Revised Rebar and Added Notes
B1-90 thru B1-92	12/14/2021	Revised Rebar
B1-98	12/14/2021	Revised Rebar
B1-100	12/14/2021	Revised Rebar
B1-182	12/14/2021	Sidewalk Cover Plate Requirements
B1-193	12/14/2021	Revised Strand Pattern Type
B1-206	12/14/2021	Updated Rebar List & Added Notes
B1-207 thru B1-256	12/14/2021	Updated Rebar List
BW-32	12/14/2021	Added HRP Requirements

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 _____

<u>SheetNo(s).</u>	<u>Rev.Date</u>	<u>Description</u>
<u>1 -68</u>	<u>12/9/21</u>	<u>Specification package Letting date revised to January 2022</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-6	Rev	68,304 ED	71,660 ED
102-71-15	SQ-6	Rev	4,036 LF	2,150 LF
102-71-25	SQ-6	Rev	3,882 LF	6,122 LF
102-74-1	SQ-6	Rev	202,975 ED	217,968 ED
102-78-1	SQ-6	Rev	5,131 EA	9,601 EA
102-99	SQ-6	Rev	5,618 ED	6,427 ED
102-2-300	SQ-7	Add	0 CY	21,420 CY
104-10-3	SQ-9A	Add	0 LF	25,680 LF
104-11	SQ-9A	Add	0 LF	5,610 LF
104-18	SQ-9A	Add	0 EA	43 EA
120-1	SQ-12	Rev	96,068.00 CY	51,616.00 CY
120-6	SQ-12	Rev	69,304.00 CY	64,522.00 CY
334-1-12	SQ-15	Rev	742.0 TN	830.0 TN
334-1-13	SQ-15	Rev	108.0 TN	1,601.0 TN
334-1-52	SQ-16	Rev	1,724.0 TN	1,244.0 TN
334-1-53	SQ-16	Rev	4,516.0 TN	2,673.0 TN
570-1-1	SQ-24	Rev	2,337.0 SY	1652.0 SY
570-1-2	SQ-24	Add	0 SY	41,198.0 SY
400-4-5	BQ-1	Rev (Bridge 940166)	492.0 CY	319.9 CY
400-4-25	BQ-1	Rev (Bridge 940166)	15,953.0 CY	16,216.2 CY
415-1-5	BQ-1	Rev	4,565,298 LB	4,538,631 LB
400-147	BQ-2	Rev	114.2 CF	188.8 CF
710-11-101	SQ-6	Rev	3.404 GM	3.877 GM
710-11-125	SQ-6	Rev	355 LF	365 LF