



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

January 11, 2023

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5777

FINANCIAL PROJECT NUMBER(S): 440424 2 52 01

FEDERAL AID PROJECT NUMBER(S): D521092B

COUNTY(IES): Brevard

**PROJECT NAME(S): Galaxy Way, At Kennedy Pkwy. And select Locations Along
Space Commerce Way**

BIDS TO BE RECEIVED: January 25, 2023

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2022-23 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated October 25, 2022, and Supplement(s), are revised to include the Supplemental Specifications Package 5 page(s) dated December 14, 2022.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
Page two
1/11/2023

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T5777.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A. Mirza Pexavadeh, for

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attached

REVISION MEMO

DATE: 01/05/2023
TO: Final Plans (CO-FINALPLANS)
FROM: Ty Garner, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) **January 2023**
Financial Project ID 440424-2-52-01 (Lead number only)
Proposal/Contract ID T5777
Federal Funds: No Yes Federal Aid No. D521-092-B
County BREVARD State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Christine Bacomo Date: 1/5/2023 | 3:33 PM EST
DocuSigned by: Christine Bacomo
Signature of District Specifications Engineer

*Concurred by: Jeffrey Licarello Date: 1/5/2023 | 3:55 PM EST
DocuSigned by: Jeffrey Licarello
Signature of District Design Engineer or Designee
*Concurred by: C. Jack Adkins Date: 1/5/2023 | 4:02 PM EST
DocuSigned by: C. Jack Adkins
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: John Tyler Date: 1/5/2023 | 4:34 PM EST
DocuSigned by: John Tyler
4ACA0FB45FC2461... Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE (5 Pages).
 REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 PLANS REVISION NUMBER 1 (33 Sheets).
CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 01/05/20233 of 3Financial Project ID 440424-2-52-01 (Lead number only)Proposal/Contract ID T5777PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12-22-2022</u>	<u>ADDED SHEET 2A TO INDEX, UPDATED ADDRESS</u>
<u>2A</u>	<u>12-22-2022</u>	<u>SHEET ADDED</u>
<u>3-5</u>	<u>12-22-2022</u>	<u>UPDATED SUMMARY OF PAY ITEMS</u>
<u>10</u>	<u>12-22-2022</u>	<u>ADDED STRUCTURE 304-A</u>
<u>13</u>	<u>12-22-2022</u>	<u>ADJUSTED DIMENSION LINE</u>
<u>19</u>	<u>12-22-2022</u>	<u>REVISED SUMMARY OF DRAINAGE STRUCTURES</u>
<u>20</u>	<u>12-22-2022</u>	<u>DELETED STRUCTURE S-164</u>
<u>25</u>	<u>12-22-2022</u>	<u>REVISED NOTE</u>
<u>27</u>	<u>12-22-2022</u>	<u>ADDED AND REVISED LABELS</u>
<u>28-31</u>	<u>12-22-2022</u>	<u>ADDED LABELS</u>
<u>37-38</u>	<u>12-22-2022</u>	<u>ADDED LABELS</u>
<u>39</u>	<u>12-22-2022</u>	<u>ADDED, REMOVED, AND REVISED LABELS</u>
<u>40-41</u>	<u>12-22-2022</u>	<u>ADDED LABELS</u>
<u>42</u>	<u>12-22-2022</u>	<u>ADDED AND REVISED LABELS</u>
<u>43-45</u>	<u>12-22-2022</u>	<u>ADDED LABELS</u>
<u>46-47</u>	<u>12-22-2022</u>	<u>ADDED AND REVISED LABELS</u>
<u>97</u>	<u>12-22-2022</u>	<u>REVISED TABLE AND SECTION B-B FOR POND 4B</u>
<u>164</u>	<u>12-22-2022</u>	<u>ADDED SHOULDER LINEWORK</u>
<u>212</u>	<u>12-22-2022</u>	<u>GRADE LABEL ADDED, MEDIAN GRADING REVISIONS</u>
<u>232-233</u>	<u>12-22-2022</u>	<u>ADDED POND 4B CROSS SECTION DATA</u>
<u>SQ-9</u>	<u>12-22-2022</u>	<u>DESIGN NOTES UPDATED</u>
<u>SQ-20</u>	<u>12-22-2022</u>	<u>ADDED SUMMARY OF LIGHTING TABLE</u>