



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS
SECRETARY

September 1, 2009

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7209

**FINANCIAL PROJECT NUMBER(S): 258415 1 52 01, 258415 1 56 01, 258415 1 56 02,
258415 2 52 01, 258415 2 56 01, 258415 2 56 02,
and 258415 3 52 01**

FEDERAL AID PROJECT NUMBER(S): ARRA279B and 0041218I

COUNTY(IES): Hillsborough

**PROJECT NAME(S): I-4 (Selmon Expressway), From S of Selmon Expressway
To 7th Ave. and From 7th Ave. To SR 400**

BIDS TO BE RECEIVED: September 16, 2009

REVISED REQUEST FOR PROPOSAL

Changes have been made to Section I of the Request for Proposal. To view the Revised Request for Proposal, please visit the Contracts Administration Website at:

www.dot.state.fl.us/cc-admin/2009_Lettings/2009_letting9_16.shtm

PLANS REVISIONS NO. 1, 2 & 3 CD

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please note that Plans Revision No. 1 was processed on June 9, 2009 and is provided on this CD in .pdf format as a courtesy.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2007 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated May 11, 2009, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 6 page(s) dated August 31, 2009.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2007 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated May 11, 2009, are revised to include the Supplemental Specifications Package 29 page(s) dated August 7, 2009.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/.

CONTRACT TIME AND ACQUISITION DAY CHANGES


The maximum Contract Time for this project has changed from 1713 days to 1818 days and the Acquisition Time has changed from 120 days to 15 days.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 4, file 16Sep001.004. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Enclosures

Revision No. 2 / Supplement No. 1

DATE: 08/27/09

TO: Plans Processing, Mail Station 75

FROM: Adam Perez, P.E., Project Manager

SUBJECT: Revision Memo #2 - Letting (mo./yr.) 09/16/09
 Financial Project ID 258415-1-52-01 (Lead number only)
 Proposal/Contract ID T7209
 Federal Funds: No Yes Federal Aid No. ARRA 279 B
 County Hillsborough State Road No. 400

I have reviewed for effects on the Specifications Package and a package revision is not required.

Approved by: Stephen C Branson Date: 8-27-09
 Stephen Branson
 District Specifications Engineer

Concurred by: Margaret W. Smith Date: 8-27-09
 Margaret W. Smith, P.E.
 Consultant Project Management Engineer

Scott W. Collister Date: 8-27-09
 Scott W. Collister, P.E.
 Director of Transportation Development

If FA Oversight,
 Authorized by: _____ Date: _____
 Marvin L. Williams
 District Transportation Engineer

THE DISTRICT SECRETARY MUST APPROVE REVISIONS RECEIVED IN PLANS PROCESSING BETWEEN 15 AND 6 WORK DAYS BEFORE LETTING.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS BEFORE LETTING.

Approved by: Donald J Skelton Date: 8/27/09
 Donald J. Skelton, P.E., District Seven Secretary

■ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (29 Pages).

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-29</u>	<u>08/07/09</u>	Revised 2-4 to change bid question deadline to 15 days [2] Revised 3-1 to include "expand" language for Contract Time article [3] Revised 3-5 to adjust bond amount to \$250MM [4] Revised 5-2 to place RFP at top of Governing Order of Documents [5] Revised 5-9.1 to remove need for "utility boats" [6] Revised 7-13.4.2 to set correct limits of liability insurance and requirements for CSX [7] Revised 8-12 to adjust Liquidated Damages for S.R. 618 and S.R. 400 ITS [8] Revised 109 to expand availability of Engineer's Field Office [9] Added Build-Finance Developmental Specifications 3-6 and 9-10 for Contract Bond Execution time and Offsetting Payments [10] Added Developmental Specification 455-16,17 for CSL/Thermal Integrity Testing of drilled shafts [11] Deleted TSP for Thermal Integrity Testing [12] Deleted and replaced TSP for Settlement Monitoring [13] Deleted and replaced TSP for Special Fencing (Type II).

■ REVISED PLAN SHEETS (354 Sheets): Hardcopy ■ Electronic

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
258415-1-52-01 CORE		
<u>1</u>	<u>08/07/09</u>	Revised Index of Plans to add Sheet Nos. 18-B thru 18-D, Revised Applicable Design Standards Note
<u>1A</u>	<u>08/07/09</u>	Added Revision Notes _____
<u>3-7</u>	<u>08/07/09</u>	TRNS*PORT Updated _____
<u>8</u>	<u>08/07/09</u>	TRNS*PORT Updated, Added Pay Item 0141-70 _____
<u>9-16</u>	<u>08/07/09</u>	TRNS*PORT Updated _____
<u>17</u>	<u>08/07/09</u>	TRNS*PORT Updated, Deleted Pay Item 0715-5-12 _____
<u>18, 18A</u>	<u>08/07/09</u>	TRNS*PORT Updated _____
<u>18B-18D</u>	<u>08/07/09</u>	Added Sheet, TRNS*PORT Updated _____
<u>S-7</u>	<u>08/07/09</u>	Pay Item Note Revision _____
<u>S-112 – S-121</u>	<u>08/07/09</u>	Revised Sheet Numbers to eliminate duplication of sheet numbers (109-111) therefore sheets S-109 thru S-121 have been renumbered. _____
<u>AA-2602</u>	<u>08/07/09</u>	Revised Table Entry _____

258415-1-52-01 AA1

1_____	08/07/09_	Revised Index of Plans, revised Applicable Design Standards Note
3-6_____	08/07/09_	Revised General notes_____
7-11_____	08/07/09_	TRNS*PORT Updated_____
12_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0460-2-2_____
13-14_____	08/07/09_	TRNS*PORT Updated_____
15_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0460-2-2_____
16-32_____	08/07/09_	TRNS*PORT Updated_____
33_____	08/07/09_	TRN*SPORT updated, Added pay item 0110-3
34_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0160-4, 0287-1, Added pay item 0288-001
35-36_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 352-70
37-38,38A__	08/07/09_	TRNS*PORT Updated_____
38B_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Revised quantity for pay item 0530-78_____
38C_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-580-1_____
38D_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-110-3, 0906-580-1_____
38E-38G__	08/07/09_	Added Sheet, TRNS*PORT Updated_____
76_____	08/07/09_	Revised Pay Item Footnotes for 102-1, 110-3, & 430-175-101_____
144, 145,___	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
909,941, 957_	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
B1-64_____	08/07/09_	Revised Entire Sheet_____
B2-67_____	08/07/09_	Revised Entire Sheet_____
B3-67_____	08/07/09_	Revised Entire Sheet_____
B4-119_____	08/07/09_	Revised Entire Sheet_____
B4-120_____	08/07/09_	Revised Entire Sheet_____
B5-88_____	08/07/09_	Revised Entire Sheet_____
B6-106_____	08/07/09_	Revised Entire Sheet_____

B6-107_____	08/07/09_	Revised Entire Sheet_____
B7-189_____	08/07/09_	Revised Entire Sheet_____
B7-190_____	08/07/09_	Revised Entire Sheet_____
B7-191_____	08/07/09_	Revised Entire Sheet_____
B8-53_____	08/07/09_	Revised Entire Sheet_____
B9-304_____	08/07/09_	Revised Entire Sheet_____
B11-88_____	08/07/09_	Revised Entire Sheet_____
B12-84_____	08/07/09_	Revised Entire Sheet_____
B13-61_____	08/07/09_	Revised Entire Sheet_____
B14-227_____	08/07/09_	Revised Entire Sheet_____
B14-228_____	08/07/09_	Revised Entire Sheet_____
B14-229_____	08/07/09_	Revised Entire Sheet_____
B14-230_____	08/07/09_	Revised Entire Sheet_____
B15-260_____	08/07/09_	Revised Entire Sheet_____
B15-261_____	08/07/09_	Revised Entire Sheet_____
B15-262_____	08/07/09_	Revised Entire Sheet_____
B15-263_____	08/07/09_	Revised Entire Sheet_____
BW-7_____	08/07/09_	Revised Pay Item Note 6_____
BW-55_____	08/07/09_	Revised Note_____
L-7_____	08/07/09_	Update note 27 with updated IES file information_____
L-8_____	08/07/09_	Updated description for the underdeck lighting symbol.____
L-12_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions._____

258415-1-52-01 AA2

1_____	08/07/09_	Revised Index of Plans, revised Applicable Design Standards Note
3-6_____	08/07/09_	Revised General notes_____
7-32,34B_____	08/07/09_	TRNS*PORT Updated_____
33_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0160-4, 0287-1, Added pay item 0288-001
34,34A_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 352-70
34C_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Revised quantity for pay item 0530-78

34D_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Revised quantity for pay item 0530-78
34E_____	08/07/09_	Added Sheet, TRNS*PORT Updated_____
34F_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-110-3, 0906-580-1_____
34G_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 110-3, 0906-110-1, 0906-110-2, 0906-110-3, 0906-580-1
34H-34J____	08/07/09_	Added Sheet, TRNS*PORT Updated_____
72_____	08/07/09_	Revised Pay Item Footnotes for 102-1, 110-3, & 430-175-101_____
140, 141,____	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
921,953, 969_	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
B-19_____	08/07/09_	Added column Rustication Pay Item notes_____
B1-46_____	08/07/09_	Revised rating Factors and updated Notes_____
B2-33_____	08/07/09_	Revised rating Factors and updated Notes_____
B3-136_____	08/07/09_	Revised rating Factors and updated Notes_____
B7-28_____	08/07/09_	Revised Concrete Class Notes_____
B7-107_____	08/07/09_	Revised rating Factors and updated Notes_____
B8-19_____	08/07/09_	Revised Concrete Class Notes_____
B8-51_____	08/07/09_	Revised rating Factors and updated Notes_____
B9-87_____	08/07/09_	Revised Concrete Class Notes_____
B9-213_____	08/07/09_	Revised rating Factors and updated Notes_____
BW-7_____	08/07/09_	Revised Pay Item Note 6_____
BW-55_____	08/07/09_	Revised Note_____
L-7_____	08/07/09_	Update note 27 with updated IES file information_____
L-8_____	08/07/09_	Updated description for the underdeck lighting symbol.____
L-12_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions._____

258415-1-52-01 AA3

1_____	08/07/09_	Revised Index of Plans, revised Applicable Design Standards Note
3-6_____	08/07/09_	Revised General notes_____
7-11_____	08/07/09_	TRNS*PORT Updated_____
12_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0460-2-2
13-14_____	08/07/09_	TRNS*PORT Updated_____
15_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0460-2-2
16-28,32-33,34A	08/07/09_	TRNS*PORT Updated_____
29_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0110-3, 0160-4, 0287-1, Added pay item 0288-001_____
30_____	08/07/09_	TRNS*PORT Updated, Revised quantity for pay item 0160-4, 0287-1,0352-70, Added pay item 0110-3, 0288-001_____
31_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 352-70
34_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0530-78
34B_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-1_____
34C_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-110-3, 0906-580-1_____
34D_____	08/07/09_	Added Sheet, TRNS*PORT Updated, Added pay item 0906-110-2, 0906-110-3, 0906-580-1_____
34E-34F_____	08/07/09_	Added Sheet, TRNS*PORT Updated_____
72_____	08/07/09_	Revised Pay Item Footnotes for 102-1, 110-3, & 430-175-101_____
140, 141,_____	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
907,939, 955_	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
B1-27_____	08/07/09_	Update Controlling Load Rating_____
B2-28_____	08/07/09_	Update Controlling Load Rating_____
B4-119_____	08/07/09_	Revised Entire Sheet_____
B4-120_____	08/07/09_	Revised Entire Sheet_____

B5-88_____	08/07/09_	Revised Entire Sheet_____
B6-106_____	08/07/09_	Revised Entire Sheet_____
B6-107_____	08/07/09_	Revised Entire Sheet_____
B7-189_____	08/07/09_	Revised Entire Sheet_____
B7-190_____	08/07/09_	Revised Entire Sheet_____
B7-191_____	08/07/09_	Revised Entire Sheet_____
B8-53_____	08/07/09_	Revised Entire Sheet_____
B9-304_____	08/07/09_	Revised Entire Sheet_____
B11-53_____	08/07/09_	Update Controlling Load Rating_____
B12-45_____	08/07/09_	Update Controlling Load Rating_____
B14-227_____	08/07/09_	Revised Entire Sheet_____
B14-228_____	08/07/09_	Revised Entire Sheet_____
B14-229_____	08/07/09_	Revised Entire Sheet_____
B14-230_____	08/07/09_	Revised Entire Sheet_____
B15-260_____	08/07/09_	Revised Entire Sheet_____
B15-261_____	08/07/09_	Revised Entire Sheet_____
B15-262_____	08/07/09_	Revised Entire Sheet_____
B15-263_____	08/07/09_	Revised Entire Sheet_____
BW-7_____	08/07/09_	Revised Pay Item Note 6_____
BW-55_____	08/07/09_	Revised Note_____
L-7_____	08/07/09_	Update note 27 with updated IES file information_____
L-8_____	08/07/09_	Updated description for the underdeck lighting symbol.____
L-12_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions._____

258415-1-52-01 AA4

1_____	08/07/09_	Revised Index of Plans, revised Applicable Design Standards Note
3-6_____	08/07/09_	Revised General notes_____
7-26_____	08/07/09_	TRNS*PORT Updated_____
27_____	08/07/09_	TRN*SPORT updated, Added pay item 0110-3_____
28_____	08/07/09_	TRN*SPORT updated, Added pay item 0110-3_____
29_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0160-4,287-1, Added pay item 0288-001_____

30_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0160-4,287-1,0352-70, Added pay item 0288-001_____
31_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 352-70
32-33_____	08/07/09_	TRNS*PORT Updated_____
34_____	08/07/09_	TRN*SPORT updated, Revised quantity for pay item 0530-78
34A_____	08/07/09_	TRNS*PORT Updated_____
34B_____	08/07/09_	TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-110-3
34C_____	08/07/09_	TRNS*PORT Updated, Added pay item 0906-110-1, 0906-110-2, 0906-110-3, 0906-580-1
34D-34F_____	08/07/09_	Added Sheet, TRNS*PORT Updated_____
72_____	08/07/09_	Revised Pay Item Footnotes for 102-1, 110-3, & 430-175-101_____
140, 141,_____	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
913,945, 961_	08/07/09_	Added pipes and labels for replacement of existing pipes due to Pier Construction_____
B-19_____	08/07/09_	Added column Rustication Pay Item notes_____
B1-27_____	08/07/09_	Update Controlling Load Rating_____
B2-28_____	08/07/09_	Update Controlling Load Rating_____
B7-28_____	08/07/09_	Revised Concrete Class Notes_____
B7-107_____	08/07/09_	Revised rating Factors and updated Notes_____
B8-19_____	08/07/09_	Revised Concrete Class Notes_____
B8-51_____	08/07/09_	Revised rating Factors and updated Notes_____
B9-87_____	08/07/09_	Revised Concrete Class Notes_____
B9-213_____	08/07/09_	Revised rating Factors and updated Notes_____
B11-53_____	08/07/09_	Update Controlling Load Rating_____
B12-45_____	08/07/09_	Update Controlling Load Rating_____
BW-7_____	08/07/09_	Revised Pay Item Note 6_____
BW-55_____	08/07/09_	Revised Note_____
L-7_____	08/07/09_	Update note 27 with updated IES file information_____
L-8_____	08/07/09_	Updated description for the underdeck lighting symbol.____
L-12_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions._____

258415-2-52-01 Core

S-77_____	08/07/09_	Revised Structure 10S695_____
S-78_____	08/07/09_	Revised Structures 10S688, 10S689, 10S693, and 10S694_____
S-84_____	08/07/09_	Revised Tie Spacing_____
IT-57_____	08/07/09_	Revised Detail C Weld_____
IT-59_____	08/07/09_	Revised Structures 10S692, 10S697, and 10S700_____
IT-63_____	08/07/09_	Revised Tie Spacing_____

258415-2-52-01 AA1

12_____	08/07/09_	Revised Articulating Block_____
13_____	08/07/09_	Revised Order, Lengths And Totals, Add CTPB_____
B-17_____	08/07/09_	Added Note 4_____
B7-78_____	08/07/09_	Updated Load Rating_____
B8-119_____	08/07/09_	Updated Load Rating_____
L-7_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions. Updated description for the underdeck lighting symbol._____

258415-2-52-01 AA2

12_____	08/07/09_	Revised Articulating Block_____
13_____	08/07/09_	Revised Order, Lengths And Totals, Add CTPB_____
B-12_____	08/07/09_	Added Note 4_____
B3-38_____	08/07/09_	Updated Load Rating_____
B4-42_____	08/07/09_	Updated Load Rating_____
B5-27_____	08/07/09_	Updated Load Rating_____
B6-49_____	08/07/09_	Updated Load Rating_____
B7-32_____	08/07/09_	Updated Load Rating_____
B8-68_____	08/07/09_	Updated Load Rating_____
L-7_____	08/07/09_	Added the "or approved equal" to all roadway lighting fixture symbol descriptions. Updated description for the underdeck lighting symbol._____

258415-2-52-01 AA3

12_____ 08/07/09_ Revised Articulating Block_____

13_____ 08/07/09_ Revised Order, Lengths And Totals, Add CTPB_____

B-17_____ 08/07/09_ Added Note 2_____

B-304_____ 08/07/09_ Added Note 3_____

L-7_____ 08/07/09_ Added the "or approved equal" to all roadway lighting fixture symbol descriptions. Updated description for the underdeck lighting symbol._____

258415-2-52-01 AA4

12_____ 08/07/09_ Revised Articulating Block_____

13_____ 08/07/09_ Revised Order, Lengths And Totals, Add CTPB_____

B-12_____ 08/07/09_ Added Note 4_____

B-304_____ 08/07/09_ Added Note 3_____

B3-38_____ 08/07/09_ Updated Load Rating_____

B4-42_____ 08/07/09_ Updated Load Rating_____

L-7_____ 08/07/09_ Added the "or approved equal" to all roadway lighting fixture symbol descriptions. Updated description for the underdeck lighting symbol._____

258415-3-52-01 AA1 and 258415-3-52-01 AA3

B10-268_____ 08/07/09_ Revised Entire Sheet_____

B16-128_____ 08/07/09_ Revised Entire Sheet_____

258415-3-52-01 AA2 and 258415-3-52-01 AA4

B-13_____ 08/07/09_ Added column Rustication Pay Item notes_____

B10-73_____ 08/07/09_ Revised Concrete Class Notes_____

B10-183_____ 08/07/09_ Revised rating Factors and updated Notes_____

Summary of Quantities (TRNS*PORT)**258415-1-52-01 Core**

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity
141-70	8	Added		8
715-5-12	17	Deleted	16	

258415-1-52-01 AA1

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
460-2-2	12	Revised	1	1*	
110-3	33	Added		1*	
352-70	35	Revised	15442	0	40,368
906-110-1	38 C,38D	Added	416	1,115	
906-110-2	38 C,38D	Added	39	93	
906-110-3	38D	Added		452,618	
906-580-1	38C-38D	Added	2,591,515	18,208,229	

258415-1-52-01 AA2

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
110-3	34G	Added		1*	
352-70	34	Revised	15360	0	40,368
906-110-1	34F, 34G	Added		1,115	
906-110-2	34F, 34G	Added		93	
906-110-3	34G	Added		452,618	
906-580-1	34G	Added		18,208,229	

258415-1-52-01 AA3

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
460-2-2	12	Revised	1	1*	
110-3	29	Added		1*	
160-4	29	Revised		49,589	
287-1	29	Revised		2,612	
288-001	29	Added		177	
160-4	30	Revised			121,067
287-1	30	Revised			2,612
288-001	30	Added			177
352-70	30	Revised	15442	0	
906-110-1	34B	Added		1,115	
906-110-2	34D	Added		93	

906-110-3	34D	Added		452,618	
906-580-1	34D	Added		18,175,301	

258415-1-52-01 AA4

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
110-3	27	Added		1*	
160-4	30	Revised			122,946
287-1	30	Revised			2,642
288-001	30	Added			177
352-70	30	Revised	15360	0	
906-110-1	34B,34C	Added		416	1,115
906-110-2	34B,34C	Added		39	93
906-110-3	34B,34C	Added		26,880	452,618
906-580-1	34C	Added		2,591,515	18,156,378

258415-2-52-01 AA1

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
160-4	34	Revised	36,688	49,589	
287-1	34	Revised	2,839	2,612	
288-001	34	Added		177	
530-78	38B	Revised	400	9,150	11,125
906-110-1	38C, 38D	Added		416	1,115
906-110-2	38C, 38D	Added		39	93
906-110-3	38D	Added		26,880	452,618
906-580-1	38C, 38D	Added		2,591,515	18,208,229

258415-2-52-01 AA2

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
160-4	33	Revised	36,979	49,880	
287-1	33	Revised	2,869	2,642	
288-001	33	Added		177	
530-78	34C	Revised	400	9,150	
906-110-1	34F	Added		416	

906-110-2	34F	Added		39	
906-110-3	34F	Added		26,880	
906-580-1	34F	Added		2,591,515	

258415-2-52-01 AA3

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
160-4	29	Revised	36,688	49,589	
287-1	29	Revised	2,839	2,612	
288-001	29	Added		177	
530-78	34	Revised	400	9,150	11,125
906-110-1	34C	Added		416	1,115
906-110-2	34C	Added		39	93
906-110-3	34C	Added		26,880	452,618
906-580-1	34C	Added		2,591,515	18,156,378

258415-2-52-01 AA4

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
160-4	29	Revised	36,988	49,889	
287-1	29	Revised	2,869	2,642	
288-001	29	Added		177	
530-78	34	Revised	400	9,150	11,125
906-110-1	34C	Added		416	1,115
906-110-2	34C	Added		39	93
906-110-3	34C	Added		26,880	452,618
906-580-1	34C	Added		2,591,515	18,156,378

1*, Quantity has changed, but due to being lump sum it show in Trns*port

Central Office Use:

Processed By: _____

Revision No. 3 / Supplemental No. 2

DATE: 08/31/09
TO: Plans Processing, Mail Station 75
FROM: Adam Perez, P.E. *K*, Project Manager
SUBJECT: Revision Memo - Letting (mo./yr.) 09/16/09
Financial Project ID 258415-1-52-01 (Lead number only)
Proposal/Contract ID T7209
Federal Funds: No Yes Federal Aid No. ARRA 279 B
County Hillsborough State Road No. 400

I have reviewed for effects on the Specifications Package and a package revision is required.

Approved by: *Steve Branson* Date: 8-31-09
Stephen Branson
District Specifications Engineer

Concurred by: *Margaret Smith* Date: 8/31/09
Margaret W. Smith, P.E.
Consultant Project Management Engineer

Scott W. Collister Date: 8/31/09
Scott W. Collister, P.E.
Director of Transportation Development

If FA Oversight,
Authorized by: _____ Date: _____
Marvin L. Williams
District Transportation Engineer

THE DISTRICT SECRETARY MUST APPROVE REVISIONS RECEIVED IN PLANS PROCESSING BETWEEN 15 AND 6 WORK DAYS BEFORE LETTING.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS BEFORE LETTING.

Approved by: *Donald J. Skelton* Date: 8/31/09
Donald J. Skelton, P.E., District Seven Secretary

■ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (6 Pages).

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-6</u>	<u>08/31/09</u>	[1] Revised 3-1 for a Contract Time of 1818 calendar days [2] Added TSP for Rip Rap (Articulating Blocks).

■ REVISED PLAN SHEETS (72 Sheets): Hardcopy ■ Electronic

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
258415-1-52-01 Core		
<u>1A</u>	<u>08/31/09</u>	Added Revision Notes_____

258415-1-52-01 AA3

<u>7-20</u>	<u>08/31/09</u>	TRNS*PORT Updated_____
<u>21,22</u>	<u>08/31/09</u>	TRNS*PORT Updated, Deleted Pay Item 0462-2-11, Added Pay Item 0462-2-13
<u>23</u>	<u>08/31/09</u>	TRNS*PORT Updated_____
<u>24</u>	<u>08/31/09</u>	TRNS*PORT Updated, Deleted Pay Item 0462-2-11, Added Pay Item 0462-2-13
<u>25-34,34A-34F</u>	<u>08/31/09</u>	TRNS*PORT Updated_____
<u>B-14</u>	<u>08/31/09</u>	Changed Pay Item No. and Description_____

258415-1-52-01 AA4

<u>7-20</u>	<u>08/31/09</u>	TRNS*PORT Updated_____
<u>21-23</u>	<u>08/31/09</u>	TRNS*PORT Updated, Revised Quantities for Pay Item 0462-2-11, Added Pay Item 0462-2-13
<u>24-34,34A-34F</u>	<u>08/31/09</u>	TRNS*PORT Updated_____
<u>B-16</u>	<u>08/31/09</u>	Added Pay Item No. and Revised Total_____

258415-2-52-01 AA1

<u>B8-20</u>	<u>08/31/09</u>	Revised Class IV Concrete callout_____
--------------	-----------------	--

Summary of Quantities (TRNS*PORT)**258415-1-52-01 AA3 – Bridge 100722**

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
462-2-11	21	Deleted	35435		
462-2-13	21	Added		35435	

258415-1-52-01 AA3 – Bridge 100729

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
462-2-11	22	Deleted	3674		
462-2-13	22,24	Added		3674	65,349

258415-1-52-01 AA4 – Bridge 100722

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
462-2-11	21	Deleted	35435		
462-2-13	21	Added		35435	

258415-1-52-01 AA4 – Bridge 100729

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity	Grand Total
462-2-11	22	Deleted	3674		
462-2-13	22,23	Added		3674	62,313

 Central Office Use:

Processed By: _____