



# Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS  
SECRETARY

July 23, 2009

## ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7213**

**FINANCIAL PROJECT NUMBER(S):** 256881 1 52 01, 256881 1 56 01, 256881 1 56 02,  
256881 1 56 03, 256881 1 56 04, 256881 1 56 05,  
256881 1 56 06, 256881 1 56 07, 256881 1 56 08,  
256881 1 56 09, 256881 2 52 01, 256881 2 56 01,  
256881 2 56 02, 256881 2 56 03, 256881 2 56 05,  
256881 2 56 06, 256881 2 56 07, 256881 2 56 08,  
256881 2 52 02, 256881 1 56 90, 256881 1 56 21,  
256881 1 56 22 and 256881 1 56 23

**FEDERAL AID PROJECT NUMBER(S):** ARRA280B

**COUNTY(IES):** Pinellas

**PROJECT NAME(S):** SR 55 (US 19), From A Pt. N of Whitney Rd. To A Pt. N of SR 60

---

**BIDS TO BE RECEIVED:** August 5, 2009

### PLANS REVISIONS NO. 1 & 2 CD

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:

**(SEE ATTACHED SHEETS FOR COMPLETE REVISIONS)**

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

The 2007 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated May 30, 2009, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 4 page(s) dated July 21, 2009.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: [www.dot.state.fl.us/cc-admin/](http://www.dot.state.fl.us/cc-admin/).

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2007 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated May 30, 2009, are revised to include the Supplemental Specifications Package 12 page(s) dated June 11, 2009.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: [www.dot.state.fl.us/cc-admin/](http://www.dot.state.fl.us/cc-admin/).

**REVISED REQUEST FOR PROPOSAL**

Changes have been made to Sections II and IV of the Request for Proposal. To view the Revised Request for Proposal, please visit the Contracts Administration Website at:

[www.dot.state.fl.us/cc-admin/2009\\_Lettings/2009\\_letting8\\_05.shtm](http://www.dot.state.fl.us/cc-admin/2009_Lettings/2009_letting8_05.shtm)

**CONTRACT BOND**

Enclosed please find a sample Contract Bond for your reference. This is the Contract Bond that will be used for this project.

**IMPORTANT DATES**

The Posting Date for this project has changed to September 3, 2009. The anticipated Award Date for this project has changed to September 10, 2009. This project is scheduled to be executed by November 10, 2009.

**BID BOND SUBMITTAL**

The Proposal.pdf file on the Proposal DVD inadvertently listed 10:30 a.m. as the time the Bid Bond must be submitted and received. The correct time the Bid Bond must be submitted and received is 4:00 p.m. on the Letting Date.

Addendum No. 2  
July 23, 2009  
Page Three

**AMENDMENT NOTIFICATION**

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at [www.dot.state.fl.us/cc-admin/](http://www.dot.state.fl.us/cc-admin/) to download Amendment No. 2, file 05Aug001.002. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Enclosures

REVISION MEMO #1

DATE: July 22, 2009 Page 1 of 3  
TO: Plans Processing, Mail Station 75  
FROM: Amy Neidringhaus, P.E., FDOT Project Manager  
SUBJECT: Revision Memo # 1 - Letting (mo./yr.) 08/09  
Financial Project ID 256881-1-52-01 (Lead number only)  
Proposal/Contract ID T-7213  
Federal Funds:  No  Yes Federal Aid No. AARA 280 B  
County Pinellas State Road No. 55 (US 19)

I have reviewed for effects on the Specifications Package and a package revision is required.

Approved by: Stephen Branson Date: 7-22-09  
Stephen Branson  
District PS&E Manager

Concurred by: Margaret Smith Date: 7-22-09  
Margaret Smith, P.E.  
District Consultant Project Management Engineer

Scott W. Collister Date: 7-22-09  
Scott W. Collister, P.E.  
Director of Transportation Development

If FA Oversight,  
Authorized by: \_\_\_\_\_ Date: \_\_\_\_\_  
Marvin L. Williams  
District Transportation Engineer

THE DISTRICT SECRETARY MUST APPROVE REVISIONS RECEIVED IN PLANS  
PROCESSING BETWEEN 15 AND 6 WORK DAYS BEFORE LETTING.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS BEFORE LETTING.

Approved by: Donald J. Skelton Date: 7/22/09  
Donald J. Skelton, P.E., District Seven Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (12 Pages).

Three (3) supplemental specification revisions including 1) Dispute Review Board, 2) Test Piles, and 3) City of St. Petersburg Indemnification.

REVISED PLAN SHEETS (42 Sheets):  Hardcopy  Electronic

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<b><u>FPID 256881-1-52-01</u></b>		
<u>Roadway Plans</u>		
<u>1</u>	<u>07/07/09</u>	<u>Listed revisions</u>
<u>2</u>	<u>07/07/09</u>	<u>Deleted pay item 0405-70-1 revised pay item 0548-12</u>
<u>3 - 21</u>	<u>07/07/09</u>	<u>Updated Transport Tables</u>
<u>Structures Plans</u>		
<u>BW-1</u>	<u>07/06/09</u>	<u>Updated Index</u>
<u>BW-3</u>	<u>07/06/09</u>	<u>Revised Note 1 &amp; deleted Note 4.</u>
<u>BW-4A</u>	<u>07/06/09</u>	<u>Added Plan Sheet</u>
<u>BW-4B</u>	<u>07/06/09</u>	<u>Added Plan Sheet</u>
<u>BW-4C</u>	<u>07/06/09</u>	<u>Added Plan Sheet</u>
<u>BW-4D</u>	<u>07/06/09</u>	<u>Added Plan Sheet</u>
<u>BW-8</u>	<u>07/06/09</u>	<u>Modified coal tar epoxy note</u>
<u>BW-26</u>	<u>07/06/09</u>	<u>Added Note 7</u>
<u>BTW-6</u>	<u>07/06/09</u>	<u>Added vibration monitoring criteria and updated table</u>
<u>BTW-7</u>	<u>07/06/09</u>	<u>Updated table</u>

**FPID 256881-2-52-01**

Roadway Plans

<u>1</u>	<u>07/06/09</u>	<u>Listed revisions.</u>
----------	-----------------	--------------------------

Structures Plans

<u>B-2</u>	<u>07/06/09</u>	<u>Added Sheets BW-46 thru BW-49 to index.</u>
<u>BW-3</u>	<u>07/06/09</u>	<u>Revised surface finish notes.</u>
<u>BW-26</u>	<u>07/06/09</u>	<u>Revised MSE wall dimension label.</u>

DATE: July 22, 2009

Page 3 of 3

BW-34            07/06/09            Updated table and revised notes for sheet pile press in installation requirements.

BW-46            07/06/09            Added plan sheet for decorative MSE wall panel treatment.

BW-47            07/06/09            Added plan sheet for decorative MSE wall panel treatment.

BW-48            07/06/09            Added plan sheet for decorative MSE wall panel treatment.

BW-49            07/06/09            Added plan sheet for decorative MSE wall panel treatment.

BTW-28           07/06/09            Added vibratory monitoring notes and updated press in installation requirements in table.

BTW-30           07/06/09            Added press in installation requirements in table.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

**Summary of Quantities**

**FPID 256881-1-52-01**

Pay Item	Add./ Del./ Rev.	Old Quantity	New Quantity
Bridge # 150274			
405-70-1	Del.	10 CF	N/A
Bridge # 150275			
405-70-1	Del.	10 CF	N/A

**FPID 256881-2-52-01**

Pay Item	Add./ Del./ Rev.	Old Quantity	New Quantity
Bridge # 150262			
548-12	Rev.	100,562 SF	104,507 SF
Bridge # 150260			
548-12	Rev.	151,516 SF	80,245 SF

Central Office Use:

Processed By: \_\_\_\_\_

**REVISION MEMO #2**

DATE: July 20, 2009 Page 1 of 3  
TO: Plans Processing, Mail Station 75  
FROM: Amy Neidringhaus, P.E., FDOT Project Manager *AN*  
SUBJECT: Revision Memo # 2 - Letting (mo./yr.) 08/09  
Financial Project ID 256881-1-52-01 (Lead number only)  
Proposal/Contract ID T-7213  
Federal Funds:  No  Yes Federal Aid No. AARA 280 B  
County Pinellas State Road No. 55 (US 19)

I have reviewed for effects on the Specifications Package and a package revision is required.

Approved by: *Stephen Branson* Date: 7-20-09  
Stephen Branson  
District PS&E Manager

Concurred by: *Margaret Smith* Date: 7-20-09  
for: Margaret Smith, P.E.  
District Consultant Project Management Engineer

*Scott W. Collister* Date: 7-20-09  
Scott W. Collister, P.E.  
Director of Transportation Development

If FA Oversight,  
Authorized by: \_\_\_\_\_ Date: \_\_\_\_\_  
Marvin L. Williams  
District Transportation Engineer

THE DISTRICT SECRETARY MUST APPROVE REVISIONS RECEIVED IN PLANS  
PROCESSING BETWEEN 15 AND 6 WORK DAYS BEFORE LETTING.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS BEFORE LETTING.

Approved by: *Donald J. Skelton* Date: 7/21/09  
Donald J. Skelton, P.E., District Seven Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 ( 4 Pages).

- 1) Revised section 3-5.4 to adjust indemnification amount 2) Revised section 5-2 to place RFP at top of hierarchy in contract documents 3) Deleted Developmental Specification "Partial Payments, Build – Finance Contracts" 4) Added Developmental Specification "Offsetting Payments, Build – Finance Contracts"

Please note that Revision Memo #2 (RM 2) is dated July 20, 2009 while Revision Memo #1 (RM 1) for subject project is dated July 22, 2009. This is due to a delay in obtaining signatures for Revision Memo #1.

 REVISED PLAN SHEETS ( 38 Sheets):  Hardcopy  Electronic

Sheet No(s).      Rev. Date      Description

**FPID 256881-1-52-01****Roadway Plans**

<u>1</u>	<u>07/20/09</u>	<u>Listed revisions.</u>
<u>2-21</u>	<u>7/20/09</u>	<u>Pay Items updated consistent with the summary of quantities shown below. (Quantity Computation updated to reflect changes)</u>
<u>TC-15</u>	<u>7/20/09</u>	<u>Temporary Lighting mounting to barrier wall details updated</u>
<u>528, 529, 534, 539</u>	<u>7/20/09</u>	<u>Progress Energy Utility Crossings labels updated (to remain)</u>

**Structural Plans**

<u>B-1</u>	<u>07/20/09</u>	<u>Listed revisions.</u>
<u>BTW-1</u>	<u>7/20/09</u>	<u>Updated Index of Drawings</u>
<u>BTW-4A</u>	<u>7/20/09</u>	<u>New sheet added since Critical Temporary Sheet Wall Table was changed to provide additional clarification regarding which FPN is associated with payment of walls.</u>

**Signing and Pavement Marking Plans**

<u>S-1</u>	<u>07/20/09</u>	<u>Listed revisions.</u>
<u>S-63</u>	<u>07/20/09</u>	<u>Revised sign structure connection details to MSE wall</u>

**FPID 256881-2-52-01****Roadway Plans**

<u>1</u>	<u>07/20/09</u>	<u>Listed revisions.</u>
----------	-----------------	--------------------------

**Signing and Pavement Marking Plans**

<u>S-2</u>	<u>07/20/09</u>	<u>Eliminated Pay Item number 700-22-121. Increased quantity of Pay Item number 700-23-133 from 1 to 2.</u>
------------	-----------------	---



- S-3                      07/20/09                      Eliminated Pay Item number 700-22-121. Increased quantity of Pay Item number 700-23-133 from 1 to 2.
- S-6                      07/20/09                      Revised note 15 to eliminate reference to Pay Item number 700-22-121.
- S-31                     07/20/09                     Revised Pay Item number for Sign Structure 15S571.

**Structures Plans**

- BTW-27                 07/20/09                     Eliminated prestressed soil anchors, performance tests, and creep tests for wall SP2-22 from Sta. 1970+00 to 1972+16.
- BTW-54                 07/20/09                     Changed the number of soil anchors called in the elevation view from 139 to 103 on wall SP2-22.

**Summary of Quantities**

**FPID 256881-1-52-01**

Pay Item	Add./ Del./ Rev.	Old Quantity	New Quantity
455-133- 2	Rev.	235,760	219,965

**FPID 256881-2-52-01**

Pay Item	Add./ Del./ Rev.	Old Quantity	New Quantity
Signing			
700-22-121	Delete	1 EA	N/A
700-23-133	Rev.	1 EA	2 EA

Central Office Use:

Processed By: \_\_\_\_\_

**KNOW ALL MEN BY THESE PRESENTS:** That we, \_\_\_\_\_

(Entity Name) having its principal place of business at \_\_\_\_\_  
\_\_\_\_\_ (Bidding Office Street Address, City, State, Zip and Phone #)

(hereinafter called Principal or Contractor) and \_\_\_\_\_  
(hereinafter called Surety), duly authorized to do business in the State of Florida, pursuant to the laws of the State of  
Florida, having its principal place of business at \_\_\_\_\_  
(City, State, Zip) are held and firmly bound unto the State of Florida, in the full and just sum of

\_\_\_\_\_ DOLLARS ( \_\_\_\_\_ ), lawful money of the United States of America, to be paid to the Florida  
Department of Transportation, to which payment well and truly be made we bind ourselves, our heirs, executors,  
administrators, successors and assigns, jointly and severally and firmly by these presents; WHEREAS, the above-bound  
Principal has subscribed to a contract with the State of Florida Department of Transportation (hereinafter called the  
Department), to bear the date of \_\_\_\_\_, for constructing or otherwise improving a road(s), bridge(s),  
and building(s)

\_\_\_\_\_ in \_\_\_\_\_ County(ies),  
particularly known as Federal Aid Project No(s): \_\_\_\_\_

Financial Project No(s): \_\_\_\_\_ Contract No. \_\_\_\_\_

(hereinafter called the Contract) upon certain terms and conditions in the Contract more particularly mentioned; and  
WHEREAS, it was one of the conditions of the Contract that these presents shall be executed; NOW, THEREFORE, the  
conditions of this obligation are such that if the above-bound Principal in all respects shall, except as to the penal sum of  
the bond, comply with Section 337.18(1), Florida Statutes, and shall promptly, faithfully, efficiently, and fully perform the  
Contract according to plans and specifications as therein referred to and made a part thereof, and any alterations as may  
be made in said plans and specifications as provided therein, and within the time period specified, and further, shall  
remedy any errors in partial or final estimates and any defects which may exist, appear, occur or result in or from said  
work within a period of two (2) years from the date of final acceptance of the work under the Contract and further if the  
Contractor shall promptly make payment to all persons furnishing labor, material, equipment, and supplies, and all  
persons defined in Section 713.01, Florida Statutes, whose claims derive directly or indirectly from the prosecution of the  
work provided for in the Contract (See Section 337.18(1) (a)-(f) F.S., for specific "claim" notice and time limitation  
requirements), and shall promptly pay all State Workers' Compensation and Unemployment Compensation taxes incurred  
in the performance of the Contract, and shall be liable to the State in a civil action instituted by the Department or any  
officer of the State authorized in such cases for double any amount in money or property the State may lose or be  
overcharged or otherwise defrauded of, by reason of any wrongful or criminal act, if any, of the Contractor, its agents, and  
employees, and should the Contractor not be declared to be in default under the Contract then the bond shall be deemed  
void. In the event of default by the Contractor, the Surety shall pay the Department in addition to the above obligations, all  
liquidated damages and disincentives assessed against the Contractor because of the default which were not withheld  
from Contract proceeds and if the Department at its sole option demands that the Surety take over the project and  
provided further that should the Department elect to have the Surety to take over the project, then in such event, the  
Surety may not select the Contractor or any affiliate of the Contractor to complete the project for and on behalf of the  
Surety without the Department's express written consent and, finally, as the subject Contract requires contractor  
qualification, under Section 337.14, Florida Statutes, the Surety must use a qualified contractor, who is approved by the  
Department, to perform the work. It is further covenanted and agreed that any alterations or additions made under this  
Contract or in the work to be performed therein or the granting of any extension of time for the performance of the  
Contract or any other forbearance by or on the part of either the Department or the Principal shall not in any way release  
the Principal and the Surety or either of them, their respective heirs, executors, administrators, successors, or assigns,  
from any liability hereunder. Notice to the Surety of such alterations, extension, or forbearance is hereby specifically  
waived. This obligation shall remain in full force and effect until the full performance of all covenants, terms, and  
conditions herein stipulated.

**WITNESS** the signature of the principal (Contractor) and the signature of the Surety by \_\_\_\_\_  
its \_\_\_\_\_ (Agent or Attorney-in-Fact) with the seals of said Principal and Surety  
hereunto affixed this \_\_\_\_\_ day of \_\_\_\_\_.

Complete the following as appropriate

Entity Name: _____	(Seal)
Authorized Signature: _____	Name & Title (Print): _____
*Signature: _____	Name & Title (Print): _____

\*In the event of a Partnership both signature and printed name of 2 partners must be affixed.

Organized and existing under the laws of the State of _____ and authorized to do business in the State of Florida, pursuant to the laws of the State of Florida.	
Countersigned: _____ Florida Licensed Insurance Agent Print information below (Florida Licensed Insurance Agent, whether in Attorney-in-Fact or Countersignature role): Name: _____ Business Address: _____ Telephone: _____	By: _____ Surety Company Name (Print) (Seal) Florida Licensed Insurance Agent or Attorney-in-Fact (Surety) <input type="checkbox"/> Above Signatory is also a Florida Licensed Insurance Agent (check if applicable and complete a business name, address and telephone number block; if not, have such an agent countersign and complete block) NOTE: Power of Attorney showing authority of Surety's Agent or Attorney-in-Fact is to be attached.

Contractor shall record this bond in the official records of the Clerk of Court of the county where the improvement is located prior to commencing the work in accordance with Section 337.18(1)(b), Florida Statutes.

Send "Notices to Owner" to: