



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**


Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

**MIKE DEW
SECRETARY**

ADDENDUM NO. 01

DATE: August 20, 2018

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: CONTRACT NO.: E8Q47-R0
FINANCIAL PROJECT NO.: 43446127B01(*), 43446127B02,
43446127B03, 43446127B04,
43446127B06, 43446127B07,
43446127B08, 43446127B09

COUNTY: Broward, Citrus, Collier, Hernando,
Hillsborough, Manatee, Okaloosa,
Pasco, Pinellas, Polk, Santa Rosa,
Turnpike

PROJECT NAME: Performance-Based Facilities Maintenance Contract

PROPOSALS TO BE RECEIVED: October 04, 2018 at 5:00 P.M. Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PROJECT ELECTRONIC FILES

- 1) Phone System Inventory is deleted and replaced with Revised Phone System Inventory, under the Facilities Inventory & Warranty folder.
- 2) The following documents have been added into the Historical Contract Report>Work Order and Expenditures folder:
 - Annual Maintenance Costs by Location (Past 4 Years)
 - Contract Activity Report BDT42-R3
 - Contract Activity Report BE190-R0
 - Contract Activity Report BE190-R1
 - Corrected Pinellas Bayway Remediation Proposal
 - Various Fees - Permits, Renewals, Cert., Reg., Lic.
 - Work Orders by Location (Past 3 Years or more)

SCOPE OF SERVICES

Pages 7, 15, 20, 21, 23 & 24 of the Scope of Services are deleted and replaced with the attached new Pages 7, 15, 20, 21, 23 & 24.

ATTACHMENT III

Pages 2, 5, & 6 of the Attachment III are deleted and replaced with the attached new Pages 2, 5, & 6.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments